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BARODA  U.P  BANK 
Regional Office Gorakhpur-1 

 

TENDER   DOCUMENT  

FOR  

INTERIOR FURNSHING , ELECTRICAL & DATA  
WORK FOR BRANCH AT 

Gajpur -DISTRICT GORAKHPUR. 
 

AT 

GORAKHPUR(Dist) 
UTTAR PRADESH.   

 

     Date of Issue           : - 05-06-2024. 
 Date of Submission  : - 26-06-2024 Up to 3:00 PM. 

                             Office Addres             :-Regional Office Gorakhpur-1,         
Mohaddipur, Gorakhpur(273008) 

 
                      ARCHITECT 

M/S EUCEE & ASSOCIATES 
Gorakhpur 

 
 

 
 

NOTE- FOR FURNITURE WORK ONLY BANK’S EMPANELED 
           CONTRACTOR’S CAN PARTICIPATE IN THIS TENDER. 



2 
 

 
IMPORTANT      SCHEDULES 

 
DATE OF ISSUE OF TENDER : 05-06-2024 
 
LAST DATE OF RECEIT OF  
TENDER    : 26-06-2024 till 15.00 hrs 
 
DATE OF OPENING OF TENDER  :           26-06-2024 at 16.00hrs at RO, GORAKHPUR. 
 
EARNEST MONEY   :  Rs. 4000.00 
 
INITIAL SECURITY DEPOSIT : 2.5% of the accepted Value of the Tender,  

Including Earnest Money. 
 
SIGNING OF AGREEMENT : Within 2 days of issue of letter of intent/ order 
 
COMMENCEMENT OF WORK : Within 5 days of issue of letter of intent/ order 
 
PERIOD OF COMPLETION  : 20 days from the date of issue of letter of     

 Intent / order 
 
LIQUIDATED DAMAGES  : RS 5,000 per week, subject to a max. of 7.5% 
      Of the accepted Contract Sum. 
 
PERIOD OF RUNNING BILL : Fortnightly 
 
RETENTION MONEY/DEPOSIT :   10 % of Gross Value from Each running Bill 
 
REFUND OF SECURITY &RETENTION 
DEPOSIT    : a) Initial Security Deposit- to be released within  

14 days of requesting the bank after obtaining    
the certificate of completion. 

b) Retention Money – to be refunded 14 days  
after giving in writing a request after End of 
Defects Liability Period. 

 
INCOME TAX DEDUCTION : At the Prevailing Rates from each bill 
 
DEFECTS LIABILITY PERIOD : 12 months after completion of Works 
 
PERIOD OF FINAL MEASUREMENT 3 weeks from completion/ date of submission of 

Final Bill, whichever is later. 
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SECTION – I 
 

INVITATION TO TENDERERS SECTION- I 
 
1.1 Sealed tenders on item rate basis are invited in the prescribed form by the RM,  

RO Gorakhpur-1,Baroda UP Bank Gorakhpur. 
__________________________________________________________________ 
 
Tender No.  Name of Work Earnest Money   Time of Completion 
__________________________________________________________________ 
 

CON/BUP/BRG/FURNSH/Gajpur   Furn,Elect,data work  of  4000/-             20 
days 

              Branch at 
                                                  Gajpur   -  GORAKHPUR 

__________________________________________________________________ 
1.2 The work as detailed in this tender shall be executed and completed in all respects 

within the stipulated period in accordance with the Tender Document, Bill of 
Quantities, Drawings and Instructions, to the satisfaction of the Architects and the 
Employers. 

1.3 The tenderers is required to deposit Rs-4000/- as Earnest Money along with the 
tender in the form of crossedⁿDemand draft payable at GORAKHPUR, in favor of 
Baroda UP Bank. The earnest money will be refunded without any interest to the 
unsuccessful tenderers. 

1.4 Tenders filled in the prescribed form should reach the office of RM, RO Gorakhpur-1 
Baroda UP Bank latest by Date -26-06-2024, 15.00 hrs., in sealed covers and super 
scribed with the name of the work and the tender No. They would be opened on the 
same day at 16.00 hrs. in the presence of contractor/ Authorized representative with 
Bank officers. 

1.5  Rate must be quoted for complete work at site inclusive of all costs, charges, taxes etc 
but excluding GST on WCT. All  duties ,E.S.I. charges etc. as applicable at  UP 
central or state sales Tax, Octroi, Royalties etc. on works and materials required for 
use in the execution of this project shall be entirely borne and payable by the 
contractor and the Employer will not entertain any claim whatsoever in this respect 
except GST on WCT 

1.6 The tenders shall remain valid for acceptance by the Employer for a period of 3 
months from the date of opening the tenders. 

1.7 The Security amount and The Retention Money will be refunded without any interest. 
As per the schedule mentioned.  

1.8 The Defects liability period will be 12 months from the date of completion of Work. 
Any defects found during this period in the various jobs executed by the contractor 
will have to be rectified by him, without any extra charges. Incase the Employer finds 
that the contractor has not carried out the rectification, then he is at a liberty to get the 
same executed by another contractor and adjust the amount spend from the Security 
Deposit of the main contractor. 

 



4 
 

1.9 The earnest money of the successful tenderers will be forfeited in the event of his 
refusal/ delay in starting the work. The Decision of RM, RO Gorakhpur-1 Baroda UP 
Bank will be final in this.  

1.10 Tender documents (complete) duly filled and signed by the tenderers shall be 
submitted as the tender for the work. 

1.11 The Baroda UP Bank and the Architects, M/s EUCEE & ASSOCIATES do not bind 
themselves to accept the lowest or any tender, or to assign any reason thereof and also 
reserves the right of accepting the whole or part of the tender. The tenderers in such an 
event will be bound to perform the contract at the same rates as quoted in the tender 
for various works. Any item is liable for alteration at the discretion of the Architect & 
the Employer, if required. 

1.12 Canvassing in any form in connection with the tender is strictly prohibited and the 
tenders submitted by the contractor who resorts to canvassing in any form will be 
liable for rejection. 

1.13 The tendering firms, in case the tenderers is a partnership firm, shall submit the tender 
signed by all the partners. 

1.14 On acceptance of the Tender, the Contractor shall intimate the name of his accredited 
representative who would be responsible for taking instructions from the architects 
and carrying out the works. 

1.15 The successful tenderers will extend full co-operation with other contractors appointed 
by the employer, so that the work shall proceed smoothly. The main responsibility of 
the overall completion of the work in time will lie with the Furnishing Contractor. 

1.16 The successful tenderers  will  need to sign the agreement , three sets, on stamp paper 
of Rs 100/- only. Tenderers failure to make such an agreement within the stipulated 
timeframe will amount to non- acceptance on his part. In this case the Employer will 
have the right to revoke the acceptance of tender without any further notice to the 
tenderers. 
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SECTION – II 
 

     INSTRUCTIONS TO   TENDERERS SECTION _ II 
 
2.1 The tenderers are advised to visit and inspect the site at his own cost and responsibility 

and to secure all necessary information which may be required for completing the 
tender. Ignorance of site conditions or local information shall not be considered as an 
excuse for non- performance of the contract or any increase in the rates quoted by him.  

2.2 The tenderers shall examine carefully all the tender documents consisting of : 
- Invitation to Tenderers 
- Instructions to Tenderers 
- General and Special Conditions of Contract 
- Bill of Quantities 
- Set of Drawings 

          All the above shall form Part of the agreement. 
2.3 Time is the essence of contract and the tenderers are required to complete the works in 

all respects to the satisfaction of the Architect & the Employer within the stipulated 
time. 

2.4 The tender should contain the rates & the amount (both in figures and words), in the 
prescribed column of the BOQ. All the items should be totaled up in the end. All 
corrections should be duly attested by the tenderers. Incase of any discrepancy 
between rates and amounts, the lower value will be taken for the finalizing of the 
tender amount. 

2.5 It shall be clearly understood that the rates quoted in the tender are to be, for complete 
work at site, as per the instructions to Tenderers, Conditions of Contracts, 
Specifications and Drawings and also for all such works as become necessary for 
proper completion of works, although specific mention thereof may not have been 
made in the specifications or drawings of tender documents. The rates shall be firm 
and not subject to cost escalation on account of labor and material conditions or any 
other reason whatsoever. 

2.6 The tenderers shall use only the form issued with this tender to fill up the rates. 
2.7  Every page of the tender shall be signed on the left hand side bottom corner. 
2.8 The Contract will be governed by the Indian Contract Act, Indian Sale of Goods Act 

and all other relevant Laws. All payments due to the contractor under the contract will 
be made in Indian Rupees Currency. 
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SECTION –III 
 

FORWARDING     LETTER 
 

SECTION III - FORWARDING LETTER 
 
FROM  ---------------------------------------- 
  ---------------------------------------- 
  --------------------------------------- 
TO,  RM 
  Baroda UP Bank 
  Regional Office Gorakhpur-1 
  GORAKHPUR 
Ref:  Tender No. CON/BUP/ BRG/FURN/Gajpur/18 
Dear Sir, 
With reference to the tender invited by you, I/we hereby offer to perform, provide, execute 
and complete the works in conformity with conditions of contract, drawings and 
specifications for the respective items of schedule of quantities attached hereto. 
 
I/we have satisfied ourselves as to the location and prevailing conditions of the site, and have 
read carefully the Articles of Agreement, Conditions of Contract, Specifications, General and 
Special Conditions, Technical Specifications, etc. I/we understand that the works are to be 
completed within ----days from the date of issue of letter of Intent/ Order and fully understand 
that time will be the essence of the contract. 
 
I/ we enclose a demand draft for Rs. 4000, drawn on ------------------------------, payable at 
GORAKHPUR, in favor of  Baroda UP Bank as Earnest Money and fully understand that this 
amount will not bear any interest. 
 
I/we agree to keep the offer open for 90 days from the date of opening the tender. 
Should this tender be accepted in whole or part, I/we herby agree to abide by and fulfill all the 
terms and conditions annexed hereto.  
All the terms and conditions of tender have been fully read by me/us. I/we accept the same 
and sign hereunder in token of their acceptance. 
 
We further enclose the following documents:- 

i) Proprietorship registration,  Partnership deed, Article of Association and Power of 
Attorney, as applicable. We agree that no change will be made in these documents 
without prior approval of Baroda UP Bank 

ii) Tender document Duly signed. 
iii) Details of my firm 
iv) Latest 3 years ITR 

Name of Proprietor/Partners/ Directors     Yours Faithfully 
 
 
        Signature of Tenderers with  
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        Official Stamp 
 

SECTION –IV 
 

GENERAL CONDITIONS OF CONTRACT 
SECTION IV 
4.1 DEFINATIONS 

In this contract, the following words and expression shall have the meaning thereby 
assigned to them unless the contract ascribed a different meaning 
a) Employer means Baroda UP Bank and includes their authorized 

representatives to deal with any matter on their behalf. 
b)  Employer- in – charge means the person appointed by the Employer and 

notified to the Contractor to be in charge of the project  
c) Clerk of Works means any Engineer appointed by the Employer to perform 

the duties of Resident Engineer, limited to Supervision of Work and notified to 
the Contractor to be in charge of the project  

d)  Architects means the Architects Employed by Baroda UP Bank to give 
consultancy. 

a) Contractor means the individual, firm or Company with whom the contract is 
entered into and includes the heirs, executors, or successors. 

b) The expression Contract means the document forming the Tender and 
acceptance thereof and included all the sections of the tender including BOQ 
and set of drawings. 

c) Tender means the offer made by an individual or firm or company for 
execution of the works. 

d) Acceptance of Tender means the letter from the Employer communicating to 
the tenderer the acceptance of this tender and include the advance acceptance 
of his tender. 

e) Drawings means the drawings referred to in the tender documents including 
any modifications of such drawings approved in writing by the Architect or his 
representative and such other drawings as are made from time to time and 
furnished by the contractor and approved by the Architect. 

f) Site means the actual lace as described in the tender at which the execution of 
works is to be done with the surrounding areas. 

g) A Week shall mean 7 days without regard to the number of Hrs worked in a 
day in that week. 

h) Specifications  means standard specifications for works and materials brought 
out in the tender, and added to or superseded by special specifications. In 
absence of any specifications for any item of work the relevant specifications 
in CPWD or IBA works Manual shall be followed and work be executed 
accordingly. 

4.2.1 EXTENT OF CONTRACT 
The contractor shall supply at his own cost all the materials like ladders, scaffoldings, 

temporary works that may be required for the proper execution of the works, whether 
original, altered or substituted works. The contractor shall also supply survey 
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instruments and other materials necessary for purpose of setting out of works and 
assisting to the measurements or examination at any time. 
 
The contractor shall also provide a sufficient portion of fencing and lights required to 
protect the public from accidents and shall be bound to bear any expenses of defense 
brought by any person for injury sustained owning to neglect of the above precautions, 
and to pay any damages and costs which may be awarded in any such suit, action or 
proceedings to any such person. In no case the Employer shall be a party to any such 
claim and the Contractor shall indemnify the Employer against any claim for any 
person on this account. 

4.2.2 Sufficiency of Tender 
The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and his prices for the work 
which shall cover all his obligations under the Contract and all matters and things 
necessary for the proper completion and maintenance of the work. 

4.2.3 Sub- Letting of Contract 
The contractor shall not assign the contract or any part thereof to any other party 
without the prior written consent of the Employer. 

4.2.4 Power to Make alterations 
Architect shall have the powers to make any alterations or additions to the stipulated 
specifications, drawings, designs and instructions that he may feel necessary or 
advisable during the progress of the work. The contractor shall have no claim for 
compensation on account of such alterations or additions. The contractor shall be 
bound to carry out the work in accordance with any instructions which may be given 
to him in writing signed by the Architect and such alterations shall not invalidate the 
Contract, and any additional work which the Contractor may be directed to do in the 
manner above specified as part of the work shall be carried out by the contractor. 
The time for completion and Costs of such additional works shall be extended in 
proportion to the original contract. The certificate of the Architect shall be conclusive 
as to such proportions. 

4.2.5 Works subject to approval of Architect 
All works to be executed under the contract shall be subject to approval of the 
Architect who shall be entitled to direct at what points and in what manner they are to 
be commenced. 

4.2.6 Urgent repairs and Urgent Works 
If by any reason, during the execution of the work or during the defects liability period, any 

works or repair become urgently necessary and the Contractor is unable / unwilling to 
do such work immediately, then the Employer may get the same done on their own 
and deduct the cost thus incurred from the funds due to the contractor. 

4.2.7 Clearance of Site 
 The Contractor shall have to remove all Malbaa from site of work, dirt and dust, etc. 
before handing over the works to the Employer. The works shall not be treated as 
complete in all respects unless these requirements are fulfilled. 
In the event the Contractor failing to do so the architect and the employer shall have 
the right to get the site cleared at the contractors risk and cost. 

.4.2.8 Protection of Trees and Shrubs 
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 Trees and Shrubs designated by the Architect shall be protected from damage during 
course of the work and the earth level shall not be changed within three feet of such  
trees. 

 
4.3 ARCHITECTS STATUS AND DECISIONS 
 

a) The Architect shall have General supervision & direction of Works. He has 
authority on behalf of the Employer to stop the work whenever such stoppage 
may be necessary to ensure proper execution of the works. The Architect shall 
be the interpreter of the conditions of Contract and the judge of its 
performance. 

b) The Architect within reasonable time make decisions of all claims of the 
contractor and all other matters related to the execution and progress of work. 
The decision of the Architect with respect to all or any of the following matters 
shall be final 
i) Variation/ Modification of the Design 
ii)  Quality and Quantities of Works Executed 
iii) Discrepancies in the drawings and Specifications 
iv) Opening up for inspection of any work covered up. 
v) Amending of any defects occurring under Defects Liability Period 

c) The Contractor shall on the report of the Architect immediately dismiss from  
the works within 24 hrs any person employed thereof by him who may in the  
opinion of the Architect/ Employer be incompetent/ misconducts himself. 

4.4 DIRECTIONS REGARDING DRAWINGS & DESIGN 
a) After signing the Contract, the Contractor will be given three sets of drawings 

free of charge. Additional copies if required would be made at his own costs. 
One set of the drawings shall be kept at the site by the contractor and available 
to Architect/ his representative at all times. 

b) Further drawings and Instructions including revisions, as the Architect may  
furnish to the contractor shall form part of this contract. 

c) Only figured dimensions and detailed drawings shall be followed. The  
Contractor shall verify all dimensions in the field before any work is  
Commenced and obtain instructions of the Architect incase of any discrepancy. 

4.4.2 Action where no specifications 
In case of any work for which there are no specifications in the contract, such works 
shall be carried out in accordance with the directions of the Architect. 

4.5 DIRECTIONS FOR EXECUTION OFWORKS 
4.5.1 Setting Out 

The Contractor shall be responsible for the true  and proper setting out of works. If at 
any time during the progress of the work any error shall appear in any part of the 
work, the Contractor shall rectify the errors. The checking of any setting out by the 
Employer/ Architect shall not in any way relieve the contractor of his responsibility 
for the correctness thereof. 

4.5.2 Engagement of labor 
The Contractor shall employ labor in sufficient numbers to maintain the required rate 
of progress and Quality of work. No child labor will be employed by the Contractor. 
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 The contractor shall comply with all the provisions of Minimum wages Acts, 
 Industrial Disputes Acts, ESI Acts. 
 
The Contractor shall indemnify the Employer against any payment to be made under  
And for observance of the Regulations aforesaid without prejudice to his right to claim  
Indemnity from his sub- contractors. 
 
The contractor shall provide at his own cost for the protection of the works and for the 
Safety of those employed on works or the Public. 

 
4.5.3 Water and Power Requirements 
            All arrangements for water and Power required shall be made by the Contractor at his 

own costs and nothing extra on this account shall be paid to him. Similarly filtered 
water required for drinking purposes for the laborers shall also be arranged by the 
Contractor at his own cost. 

            The contractor shall make necessary arrangements for procuring petrol/ diesel for 
machinery or for Power generation to ensure uniform progress of work in the event of 
Power failure. 

            No extension of time of completion of the contract shall be allowed on account of 
Power failure. 

4.5.4 Disruption of Progress 
The Contractor shall give written notice to the Architect whenever progress of work 
likely to be delayed. The notice shall include details of the drawings or order required 
and of why and when it is required and of any delay likely to be suffered if it is late. 
If for any reason, within reasonable time, the Architect is unable to give directions, 
and the work suffers, then the Architect shall take such delay into account in 
determining any extension of time to which the Contractor is entitled. 

4.5.5 Rectification of Defects 
If it appears to the Architect that any work has been executed with imperfect 
workmanship or inferior material, then the Contractor shall rectify/ reconstruct the part 
so specified.  

4.5.6 Samples 
Samples of all materials to be used in works, shall be submitted for approval to the 
Architects, within four days of commencement of Contract. 
The costs for preparing samples will be borne by the contractor. 

4.5.7 Inspection Of Works 
All works in execution stage or executed shall be open to inspection and supervision 
of the Architect/ his representatives. During the Visit of the Architect, the Contractor 
or his representative should be available on site. 

4.5.8 Preparation of Program Schedule 
The contractor, in consultation with the Architect shall prepare a program schedule of 
the various activities, before commencing of the works. 

4.5.9 Extension of Time for Completion 
If the contractor shall desire an extension of the time for completion of the work, on 
his having been unavoidably hindered in its execution or on any other ground, he shall 
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apply in writing to the Architect within 3 days of occurrence of such hindrance and the 
extension he so desires. 
The Architect, in consultation with the Employer shall, if, in his opinion will authorize 
such extension of time as may be proper. 

4.5.10 Liquidated  Damages For Delay 
The time and Date stipulated in the contract for the completion of the work shall be 
deemed to be the essence of the contract. If the contractor fails to carry out the works 
within the stipulated time or the extended time if given, then he shall pay to BARODA 
UP BANK a sum of Rs 5,000/- per week as Liquidated damages, for the period the 
works remain unfinished. The total amount of such a penalty shall not exceed 7.5% of 
the total Contract Price. 

4.5.11 Defects Liability Period 
The Contractor shall be responsible to make good and remedy at his own expense 
within such period as may be stipulated by the Employer any defects which may 
develop or may be noticed before the end of 12 months from the Certified Completion 
date and intimation of which has been send to the contractor within 7 days of the 
expiry of the said period. 
If the Contractor, while rectifying the above defects, damages any other area of the 
site, will make good the related defects also at his own expense. In case he does not do 
so then the same would be got done by the Employer and expenses would be deducted 
from the amount due to the contractor. 

4.6 MEASUREMENTS AND PAYMENTS 
4.6.1 A bill supported with measurement details shall be submitted by the contractor 

Fortnightly to the Architect for all works executed and the Architect or his  
Representative shall verify the requisite measurements. All bills shall be submitted in  
Triplicates. 
All such intermediate payments to the contractor shall be regarded as payments by 
way of advance against the final payment and not as payments for works actually done 
and completed and shall not preclude the requiring of bad and imperfect work to be 
rectified or considered as an admission of due performance of the contract.  
Income tax deductions will be made as per the prevailing rates from the contractor’s 
on account bills. 

4.6.2 Final Bill 
Final bill supported with consolidated measurements of the full work executed shall be 
submitted by the contractor, the same will be verified by the Architect within Three 
weeks of Completion of Works. 
After Verification, the Architect will give seven days notice to the Contractor to 
Countersign the bill as a token of acceptance or intimate in writing his intention to 
dispute. If the Contractor fails to take appropriate action within the prescribed period 
as above, then the bill finalized by the Architect shall be final and binding on the 
Contractor. 

4.6.3 Claim for Interest 
No Claim for interest will be entertained by the Employer, with respect to any money 
balances as lying with the Employer. 

4.6.4 Rates For Extra, Additional, Altered or Substituted works. 
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The rates for additional, altered or substituted work shall be worked out in accordance 
with the following provisions, in their respective order. 
i) If rates for similar works are directly available in the Contract for the work, the 

contractor is bound to carry out at the same rates as available in the contract. 
ii) If rates are not directly available in the contract, then they will be derived from 

the rates for a similar class of works as are specified in the contract. 
iii) If the rates cannot be determined, then the Contractor shall submit a detailed 

cost analysis as per market rates for same. The Architect will settle such 
claims. 

4.7 GUARANTEES 
4.7.1 Quality Of Work 

The Contractor shall guarantee that the materials and workmanship are the best of 
their respective kinds for the service intended and that all items of work will be free 
from all inherent defects in workmanship and materials. He shall also guarantee that 
the works will not fail in any respect due to quality of materials, workmanship and 
method of construction. 

The Specifications assume a proper degree of Skill on the part of the Contractor and 
Workmen Employed. The Contractor shall consult the Architect, whenever in his 
judgment variation in the methods of Construction or in the quality of material would 
be beneficial or necessary to fulfill the guarantee called for. Such variations may be 
made by the Contractor, only when authorized by the Architect. 

4.7.2 Cost of Execution of work or repair, etc. 
All works of repair shall be carried out by the contractor at his own expense if the 
necessasity thereof shall in the opinion of the Architect be due to the  use of materials 
or workmanship not in accordance with the contract or on account of neglect or failure 
on the part of the contractor to comply with any obligation expressed or implied on the 
contractor’s part under the contract. 

4.7.3 Remedy on Contractor’s failure to carry out the works required. 
If the contractor shall fail to do any such work as the aforesaid required by the 
Architect. The Employer shall be entitled to carry out such works at the contractor’s 
own cost and recover the same from any money that may become due to the 
contractor. 

4.7.4 Contract Valid during Guarantee Period 
This contract shall remain valid and in force until the expiry of Guarantee Period. 

4.8 RESCINDING/ TERMINATE CONTRACT 
4.8.1 In any case under any clause of this contract, the contractor has rendered himself liable  

to pay compensation amounting to whole of his retention deposit in hands of  
Employer, the Architect in consultation with the Employer, on his behalf shall have  
power to adopt any of the following courses- 

a) To rescind the contract (of which rescission notice in writing to the 
contractor shall be conclusive evidence) 

b) To employ a contractor paid by the Employer and to supply materials 
to carry out the work or any part of the work, debiting the contractor 
with the cost of the labor and the price of the materials. 

c) To measure up the work of the contractor and to take such part of the 
work of the contractor as shall be unexecuted out of his hands and to 
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give it to another contractor to complete. In this case any expense 
which may incur in excess of the sum which would have been paid to 
the original contractor, if the whole work had been executed by him, 
shall be borne and paid by the original contractor and may be deducted 
from any money due to him by the Employer. 
In the event of any of the above courses being adopted by the Architect, 
the Contractor will have no claim to compensation to any loss sustained 
by him. 

4.8.2 Termination Of the Contract 
 If at any time after the commencement of the work the Employer for any reason 

whatsoever not require the whole or part thereof as specified in the tender to be  
carried out, Architect shall give notice in writing of the fact to the Contractor who  
shall have no claim to any payment or compensation whatsoever on account of any  
profit or advantage which would have derived from the execution of the work 

4.8.3 Jurisdiction 
The contract and its operation shall be governed by the laws of India, for the time 
being in force. The contract shall deemed to have been entered into at GORAKHPUR 

4.8.4 Bye Laws and Local Authorities 
The contractor shall conform to the provisions of any Govt. Acts and regulations of Local 

Authorities. Contractor would pay all charges and fees for towards Stacking, etc. The 
Contractor shall keep the Employer indemnified against all penalties and liabilities 
incurred in connection with the said contract. 

 The contract will be governed by the Indian Contract Act, Indian Sales Act and all  
other relevant laws.  

4.8.5 Arbitration 
All disputes related to the said contract shall be referred to the arbitration of the person 
appointed by the Employer. All rules will be subject to Arbitration Act 1940, or any 
statutory modification or re- enactment thereof. 
It is a term of the contract that if the Contractor does not make any demand for 
arbitration in writing within 30 days of receiving the intimation from the Employer 
that bill has been certified for Payment, the claim of the contractor will deemed to 
have been waived absolutely bared and the Employer shall be discharged and released 
of all liabilities under the contract.  
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SECTION –V 
 

FORM OFAGREEMENT 
Made at… day of…… between Baroda UP Bank, Regional Office, GORAKHPUR -1 
Gorakhpur ( hereinafter referred to as the Employer which expression shall include their heirs, 
executors, administrators and assigns) of the one part and  
…...………………………………………………………….. (hereinafter referred to as 
Executors which expression shall include their heirs, executors, administrators and assigns) of 
the other part. 
Employer is desirous of furnishing  Works at Gajpur Branch - GORAKHPUR has caused 
drawings and specifications describing the work to be done to be prepared by M/s EUCEE & 
Associates 

as their Architects.( hereinafter referred to as the Architects) 
The said drawings and Specifications and the Price Schedule of Quantities have been signed 
by both the parties and the contractor has agreed to execute upon. 
 
NOW IT IS HEREBY AGREED AS FOLLOWS 

1. In consideration of the said contract, payments to be made to the contractor as 
hereinafter provided he shall upon and subject to the said conditions execute and 
complete the works shown upon the said drawings and such further detailed 
drawings as may be furnished to him by the said Architects and described in the 
specifications and the said Priced Schedule of Quantities. 

2. The Employer shall pay the Contractor such sums as shall become payable hereunder 
at the times and in the manner specified in the said conditions. 

3. The said  Contract comprises the building above mentioned and all subsidiary works 
connected there within the same site as may be ordered to be done from time to 
time by the said Architects even, though such works may not be shown on the 
Drawings or described in the said Specifications or the Priced Schedule of 
Quantities. 

4. The Employer through the Architect reserves to himself the right of altering the 
drawings and nature of the work and adding to or omitting any items of work or of 
having portions of the same carried out otherwise and such alterations shall be 
carried out without prejudice to this contract. 

5. The Employer in consultation with the Architect reserves the right to exercise control 
on quality of work, check the measurements, approval of rates of extra or 
substituted items. The decision of the Architect shall be final and binding in this 
regard. 

6. The following documents shall be deemed to form and construed as part of this 
agreement along with the amendments,  negotiated and confirmed in various 
subsequent letters exchanged as mentioned hereinafter and parties hereto will 
respectively abide by and submit themselves to the Conditions and Stipulations 
and perform the agreement on their parts respectively in such conditions contained  
a) Notice inviting Tender 
b) Instructions to Tenderers 
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c) General Conditions of Contract 
d) Special Conditions of Contract 
e) Technical Specifications 
f) Schedule of Quantities 
g) Employers letter dated………. To the Contractor awarding the Contractor 

awarding the Contract 
h) Contractors letter dated …….. to the Employer in acceptance of the award of 

Contract 
7. All dispute arising out of or in anyway connected with the agreement shall be deemed 

to have arisen at GORAKHPUR, the Court in GORAKHPUR shall have 
jurisdiction to determine the same. 

8. The several parts of this contract have been read to us and fully understood by us. 
 

Witness our hand this …… day of …….2024 
 
 

SIGNED BY THE SAID EMPLOYER 
Witness 
1) 
 
2) 
     SIGNED BY THE SAID CONTRACTOR 
Witness 
1) 
 
 
2) 
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SECTION –VI 
                                 SPECIAL CONDITIONS OF CONTRACT 
SECTION VI 
6.1 Insurance for Works 

The contractor before commencing on execution, without limiting his obligation shall 
insure the works against all acts of God, at his own costs and keep them insured till the 
completion of the project, in the joint names of the Employer and the contractor, for 
the full amount of the Contract. 
The Contractor shall deposit the policy and receipt for the premiums with the 
Employer within 7 days from the date of signing of the contract. Incase the Contractor 
fails to do so, then the Employer can make the required Policy and  deduct the amount 
from the Contractors amount due. 

6.2 Insurance in respect to damage to persons and property 
The contractor shall be responsible for all injury to persons, animals or things and for 
all structural and decorative damage to property which may arise from the operation or 
neglect of himself or any other person employed by him. 
The clause shall be held to include any damage to buildings whether immediately 
adjacent or otherwise. The Contractor shall indemnify the Employer and hold him 
harmless in respect of all and any expenses arising from any such injury or damage to 
persons or property. 
The Contractor shall reinstate all damages of every sort mentioned, due to his contract 
work to the property of third parties. 
The Employer shall be at liberty and is empowered to deduct the amount of any 
damage or compensation levied on him due to the negligence of the Contractor. 
Such insurance will not limit or bar the liability and obligation of the contractor to 
deliver the works to the Employer complete in all respects as per the contract. Incase 
of loss or damage, the money payable under any insurance shall be received and 
retained by the Employer until the works are finally complete and such money shall 
then be credited to the Contractor in final settlement of accounts. 

 
                                                    
                                                          
 



  EUCEE & ASSOCIATES 

          BARODA  U.P  BANK 

Regional Office Gorakhpur-1 
AR. U. C. SRIVASTAVA 

“MADHAV KUNJ”, MIG-169,  
RAPTI NAGAR PHASE-1, 

GORAKHPUR, U.P. 
 

 

TOTAL COST FOR FURNISHING AND ELECTRICAL WORK OF 
BARODA U.P. BANK, GAJPUR BRANCH-  

DISTT. GORAKHPUR. 

1. Total cost for Furnishing work              =    
2. Total cost for Electrical & Data Work  =  
3. Grand Total                          =   

 

 

 

 

DATE:       Contractor’ Seal & sign  

           

 



 

 

EUCEE & 

 

TENDER FOR THE FUR
B.O.GAJPUR

S.NO
. PARTICULAR OF WORK

1 COMPUTER  COUNTER
Providing and erection on site wooden computer 
counter as per designed. Height of counter will be 2’
6” high of writing desk will be 2’
be made out of block board 19 mm. thick and 1 mm. 
thick laminates (as per shade approved by the colo
code of bank) the inside desk will be provided with 
16” wide 5” high  & 24” deep drawers with 
telescopic channel have lock of approved make. All 
the exposed edge of block board will 
with 38mm. thick teak wood la
polished with CPU. platform at the foot rest and 
provision of wire manager complete in all respect.

2 

CASH COUNTER 
Providing and erection on site wooden cash counter 
as per designed with two level height of counter will 
be 2’-6” & 4’-0”(12mm.th.eached glass) high of 
writing desk for the cashier will be 2’
have key board arrangement with drawer unit. The 
counter top for the client will be 1’
12mm.th.glass. The writing top will be made out of 
block board 19mm th. & 1mm th. Laminate, (shade 
as per color code approved by the bank.)The inside 3 
nos. of drawer will provided with 16” wide, equal 
high & 24” deep drawers with telescopic channel 
have lock of approved make. All the exposed edge of 
block board will provided with 38 mm. th. Teak 
wood lapping, with melamine
at the foot rest and provision of wire manager 
complete in all respect.

  

EUCEE & ASSOCCIATES
“MADHAV KUNJ”, MIG

RAPTI NAGAR PHASE

FURNISHING WORK OF BARODA U
GAJPUR, DISTT.GORAKHPUR.

PARTICULAR OF WORK QTY. UNIT
COUNTER 

Providing and erection on site wooden computer 
counter as per designed. Height of counter will be 2’-
6” high of writing desk will be 2’-6” deep. It should 
be made out of block board 19 mm. thick and 1 mm. 

per shade approved by the color 
code of bank) the inside desk will be provided with 
16” wide 5” high  & 24” deep drawers with 
telescopic channel have lock of approved make. All 
the exposed edge of block board will be provided 
with 38mm. thick teak wood lapping duly melamine 

. platform at the foot rest and 
provision of wire manager complete in all respect. 

16.5 RFT

Providing and erection on site wooden cash counter 
as per designed with two level height of counter will 

0”(12mm.th.eached glass) high of 
writing desk for the cashier will be 2’-9” deep will 
have key board arrangement with drawer unit. The 
counter top for the client will be 1’- 3” wide of 
12mm.th.glass. The writing top will be made out of 

rd 19mm th. & 1mm th. Laminate, (shade 
r code approved by the bank.)The inside 3 

nos. of drawer will provided with 16” wide, equal 
high & 24” deep drawers with telescopic channel 
have lock of approved make. All the exposed edge of 

ll provided with 38 mm. th. Teak 
wood lapping, with melamine polish CPU. platform 
at the foot rest and provision of wire manager 
complete in all respect. 

5’-3” RFT

 EUCEE & ASSOCIATES 

ASSOCCIATES 
AR. U. C. SRIVASTAVA 

“MADHAV KUNJ”, MIG-169,  
RAPTI NAGAR PHASE-1, 

GORAKHPUR, U.P. 
 

BARODA U.P. BANK, 
. 

UNIT RATE AMOUNT 

RFT   

RFT  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  EUCEE & ASSOCIATES 

3 LOW HT. PARTITION & COUNTER 
PARTITION. 
Providing and erection of partly glazed (Eached glass 
12mm th. As per architect design) laminated partition 
/ flap door with door spring up to 4’-6” high made 
out of 2”x11/2” well seasoned Kail wood  with anti 
termite treatment under framing at 2’-0” c/c in both 
direction covered with 6 mm th. Commercial ply and 
1 mm. thick laminate on both sides. All free top / end 
surface will have teak wood moulds with Malamine 
polished. The rate of glass including. 

170 SFT   

      
4 (a) CASH CABIN FRONT PARTITION (7’-0”HT.) 

P/F of eached glasses 12mm th. In front of cash 
counter with provision of booking cage in center & 
1.5” slit at 5’-0” height from floor level. ((design as 
per architect).as per specification of item no.2) 

17 SFT   

(b) CASH CABIN SIDE / BACK PARTITION (7’-
0”HT.) 
 Providing and erection of partly glazed (eached glass 
12mm th. As per architect design) laminated partition 
made out of 2”x1.5” well seasoned kail wood with 
anti termite treatment under framing at 2’-0” c/c in 
both direction with provision of slit. Covered with 6 
mm th.  Commercial ply and   1 mm. thick laminates 
on both sides. All free top / end surface will have 
teak wood moulds with malamine polished. 

60 SFT   

(c) 
ROOF ALUMINIUM GRILL FOR CASH 
CABIN WITH BEADING AND POLISH 40 SFT   

5 GLASS BARIER IN FRONT OF COMPUTER 
TABLE. 
P/F of eached glasses 12mm th. With colored logo of 
Baroda UP Bank in front side computer counter with 
beading on frame work as per item no.2&3 and 
provision of booking cage in center (design as per 
architect). 

 
32 
 

SFT   

6 SUGGESTION BOX/ CHEQUE DROP BOX. 
Providing & placing in position of suggestion box/ 
cheque drop box (size 18”x18”x6”) made out of 
19mm th. Board with 1mm th. Lamination on all 
exposed surface covered with teak wood lapping 
with malamine polish. Front side 6mm th. Glass 
fixing in 2” th. Teak wood lapping. 

2 Nos.   

7 NOTICE BOARD. 
Providing and fixing of notice board 3’x2’ made out 
of 12mm th. Cello teak board with velvet cloths 
lining on it will have 1.5”x1” sal wood framing side 
will be of 19mm th. Board with 1 mm th. Laminate 
(as per shade approved by the architect) front will 
have 6mm th. Glass with sliding arrangement with 
locking device all complete. 

1 No.   

8 DOOR CLOSURE ( Cash Cabin , B.M. Cabin  & 
Toilet) 3 Nos.   



  EUCEE & ASSOCIATES 

Providing & fixing of Hydrolic door closure heavy 
duty of Godrej make for door. 

9 NIGHT LATCH LOCK. 
Providing & fixing of Godrej made night latch locks 
for cash cabin doors. 1 No.   

10 CAPSUL DOOR SPRING 
P/F of Capsul door spring in low height partition 
door including flap door.  2 Nos.   

11 DESIGNER DISPLAY BOARD IN B.M. CABIN          
Providing and fixing pin up board of 12 MM th. 
Cello teak board covered with approved fabric in 
matty with Tk. Wood lapping all around and edge 
rounded Complete with polish and melamine finish. 

6 SFT   

12 B.M.TABLE (RE-USING OLD B.M. TABLE 
WITH NEW PLY AND MICA) 
Providing and placing in position, table made of 19 
MM, BWR, termite proof,borer proof commercial 
finish  with top, front, and sides finished in 1 MM 
th.on one side with necessary mouldings, lippings in 
TK. Wood. Laminate is to fixed in book matching 
fashion, as per the design. TK. Wood sections to be 
provided in the table as per the requirement & 
design, storage unit will consist of drawers, and open 
able shutters, keyboard drawers, space for keeping 
C.P.U.,and suitable fascia to be provided as per the 
design. Drawers will consist of 12 MM thk. 
Commercial finish ply for bottom sides & back and 
19 MM thk. Commercial finish board with specified 
LAMINATE on the front side, the fascia of drawers 
to be made empanelled fashion using 12 mm ply to 
create level differences and using necessary 
mouldings on the tucks as per the detail. Drawers to 
slide on telescopic sliding mechanism. All exposed 
edges of ply/ board to be finished in 3 mm thk. Tk. 
Wood lipping. All the units to be provided with 
necessary hardware i.e. handles, knobs, multipurpose 
locks ( Godrej make, pais separately ), sliding 
mechanism of magnetic catchers, brass piano hinges, 
PVC ferrules, etc. All hardware to approve by the 
Architect and to be of superior brass / S.S. finishes & 
lacquered. All exposed wooden surfaces to be 
polished in high class French spirit polish in reddish/ 
rosewood/ red cedar tint as per approved sample and 
finished in 2 coats of melamine in matt finish. All 
unexposed areas to be wax polished /enamel painted 
& wood primer with Glass Table Top full size 
12mm all complete as per details in neat fashion. 

 ( a ) size: 6’-0” (L) x 3’-0” ( W) x 2’-6” ( H)  

1 No.   

13 SIDE & BACK CABINETS : 
Providing and placing in position SIDE & BACK 
Cabinet made of 19 mm th. Commercial finish board 
with 1 mm thk. Laminate finish, along with drawers, 

40 SFT   



  EUCEE & ASSOCIATES 

cabinets, shelves & locks as per detail. 

14 CUSTOMER DESK/ WRITING DESK ( 3’x2’)  
Providing & fixing of customer desk made out of 19 
mm. Board with 1mm th. Laminate inside and 
outside as per colour code and melamine polish on 
beading work of size 1’x4’x6” with 4 nos. of pocket 
fixed on wall complete in all respect. 

1 No.   

15 PILLAR AND WALL PANELING  
Providing and Fixing of frame work on Pillars with 
Ply & Mica as per Partition Given above with same 
colour code complete in all respect upto ceiling 
height. 

210 SFT   

16 CLADDING FOR EXTERNAL WALL & 
SHUTTER CABINET IN BANK COLOR 
 
P/f of 3mm th.bank colour alstone/euro bond made 
aluminium composit panel protective  coating on 
front side with basic frame work of 1.75 x 1.75 x 
1.50 mm aluminium box section & groove will be 
filled by exterior grade silicon sealent of dow corning 
make 789 grade  with all other necessary anchoring 
accessories(to avoid the joint in front side) 
 

110 SFT   

17 EACHED COLORED LOGO ON GLASS IN 
FRONT OF CASH AND COUNTERS 

8 Nos.   

 TOTAL AMOUNT:  RS.  
 

   LIST OF APPROVED MATERIAL & MAKE 
         1. BOARD/PLY                                                 : CENTURY, GREEN. 
         2. LAMINATE                                      : AICA SUNMICA, CENTURY 
         3. GLASS                      : TATA FLOT GLASS, MODI, ASAHI 
         4.ADHESIVE                                      :FEVICOL,JEEVANJOR 
         5. LOCK / NIGHT LATCH                                   : GODREJ, LINK . 
         6.FIXTURE/FITTING                     :EARL BIHARI, ELIBE 
         7. WALL CARE PUTTY / P.O.P.                                    : BIRLA, J.K. PUTTY 
         8. PAINT                                      : ASIAN, NEROLAC,BERGER 
                             9. FLOOR  SPRING                                                                   :  GODERJ. 
NOTE: 
 

1. DETAILS OF COLOR OF LAMINATION ARE AS PER COLOR CODE OF BARODA UP BANK. 
2.EACHED COLORED LOGO ON EACHED ENTRANCE GLASS DOOR B.M. CABIN DOOR, 
COUNTER & CASH CABIN FRONT GLASS. 

 

DATE:          

           (U.C. SRIVASTAVA) 

    (Contractor’s Seal & sign.)   PANEL ARCHITECT 
          BARODA U.P. BANK 



S.No. Qty. Unit Rate Amount
1- 2 Nos.

2- 65 Mtr.

3- 180 Mtr.

4- 9 Nos.

5- 70 Mtr.

6- 170 Mtr.

7- 1 No.

8- 6 Nos.

9- 2 Nos.

10- 1 Set

11- 1 Set

12- 4 Nos.

13- 1 No.

14- 1 No

TOTAL

Date: (U.C.SRIVASTAVA)

(PANEL ARCHITECT)

Supply & Laying 10Sq.mm Copper/GI Strip Wire for 
Earthing Circuit Earth Place to UPS & Main.

Supply & Fixing for PC Terminal Power Board 4way 
6Amp Socket with Switch.

Supply & Drawing Circuit line by (2x1.5+1x1)Sq.mm 
FRLS Copper Wire for PC Circuit wiring.

EUCEE & ASSOCIATES

Description of Items

TENDER FOR ELECTRICAL WIRING & DATA CABLING WORK FOR BARODA UP 
BANK AT GAJPUR BRANCH, GORAKHPUR.

Supply & Fixing of SPN MCB DB 12way Double 
Door with 40Amp DP RCCB 300ma for Light/Fan, 
UPS & Power.

Supply & Drawing Circuit line by (2x4+1x2.5)Sq.mm 
FRLS Copper Wire for UPS, SPNDB.

Supply and Drawing of LAN Cabling by CAT-6 in 
PVC conduit pipe

Supply and fixing DATA 9U Rack in new place as per 
advice by bank authority complete in all respect.

Supply & Fixing Networking Information Outlet Box 
with RJ-45 connector complete in all respects.

Earthing Work: Supply & Fixing Maintenance Free 
Pipe Earth 80mm with Backfil compound 40kg Bag 
resistance shuld be less than 2.0 Ohms specification as 
per IS 3043/1987 complete in all respects.

Supply & Fixing 40/32Amp DP MCB with Enclosure 
for UPS Incoming.

PLACE- GORAKHPUR

Supply & Fixing 25Amp DP MCB with Enclosure for 
UPS Outgoing.
25 Amp Power Board for UPS in and out

S/F of Wall fan for cash cabin

S/F of Wall fan socket

(CONTRACTOR'S SEAL & SIGN)


