Tender for Furnishing, Electrical and AC Piping Work for
Baroda U.P. Bank Regional Office: MAHARAJGANJ
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~'Baroda U.P. Bank

TECHNICAL BID

FURNISHING, ELECTRICAL, A.C. PIPING WORKS & INTERIOR
DECORATION OF REGIONAL OFFICE : MAHARAJGANJ

IMPORTANT DATES

DATE OF ISSUE OF TENDER NOTICE 10.01.2025

LAST DATE AND TIME OF SUBMISSION OF
TENDER

31.01.2025 up to 05:00 P.M.

DATE OF OPENING OF TENDER 01.02.2025 at 12:30 P.M.

(TECHNICAL BID)

JOB PERIOD 05 WEEK

Baroda U.P. Bank
Premises & Equipment Department Regional Office: MAHARAJGANJ
Nichlaul Road Maharajganj, District : MAHARAJGANJ (UP), Pin code- 273303
e-mail id: PE.ROMAHR@barodauprrb.co.in & ROMAHR@barodauprrb.co.in
Mobile: 7392971875 & 76

Sd

/

Regional Manager Date: 10.01.2025


mailto:PE.ROMAHR@barodauprrb.co.in
mailto:ROMAHR@barodauprrb.co.in

Tender for Furnishing, Electrical and AC Piping Work for
Baroda U.P. Bank Regional Office: MAHARAJGANJ

NOTICE INVITING TENDER

Sealed item rate short term tenders are invited on behalf of the Regional Manager,
Baroda U.P. Bank, Regional Office- MAHARAJGAN] from the Furnishers & Interior
Decorators having experience for the work of FURNISHING, ELECTRICAL, DATA
CABLING & A.C. WORK of REGIONAL OFFICE- MAHARAJGAN] in MAHARAJGAN]

Region.
1. Issue of tender documents : 10.01.2025 to 31.01.2025
2. Last date of receipt of tender documents : 31.01.2025 up to 05:00 PM
3. Date of opening of tender documents :01.02.2025 at 12.30PM
4. Place of submission & opening of tender :Baroda U.P. Bank,

Regional office - MAHARAJGANJ

5. Period for completion of work from order date :Maximum 05 Week
6. Offer Validity : 90 Days
7. Retention percentage : 5% (Five percent) of final bill

Defect liability period : 12 months from the date of completion

certificate issued by the Bank Architect.

Release of retention money . After 14 days from defect liability period.

Our Architect : EUCC & ASSOCIATES,
Madhav Kunj, Mig 169,
Rapti Nagar Phase 1% Gorakhpur
Mobile- 7571000869
e-mail: ar.ucsrivastava@gmail.com



Tender for Furnishing, Electrical and AC Piping Work for
Baroda U.P. Bank Regional Office: MAHARAJGANJ

Eligibility Criteria (Amount exclusive of GST):

One similar completed work costing not less than Rs.30,00,000.00
OR

. Two similar completed work costing not less than Rs.18,00,000.00

OR
Three similar completed work costing not less than Rs.12,00,000.00

Completion certificate of such project (any among A,B,C) for last seven years must be furnished.

Annual Average Turnover for last three financial years should not be less
than Rs.14,00,000/-(Document should be produced to ascertain the
turnover)

The essential Proof of works done required i.e. work order or appointment letter for respective works
done for the Government Sector, PSU Sector, in India. Works allocated by the reputed Private
organizations should carry the copy of the works order, works completion certificate, TDS
Certificates; all of them issued in the name of the Entity/ organization who is participating in the
Tender Bid. The works completion should be signed by the authorized signatory or the Project In
charge who is eligible to sign the Project.

Satisfactory Work Completion Certificates indicating the amount of work completed are required to be
submitted alongwith Part - 1.

The contractors should having adequate equipment and qualified staff.

Satisfactory submission of all details per ‘form of particulars’.

Arranging for site visit for showing the completed works when asked to do so.

Adequate financial, strength proof (solvency certificate from Nationalized Bank and endorsed by
Chartered Accountant) is required.

GST Registration No. Along with SAC & HSN Code is required.

A self-declaration by the firm endorsed by the authorized signatory on Non Judicial Paper of Rs
100, fordnot being black listed by any Government or State Government organization is
required.

Pre- Contract Integrity Pact

Contractors / Vendors have to fill up and submit enclosed Application Form, Appendix‘A’,
Appendix‘B’, Appendix‘C’, Appendix‘D’, Appendix‘E’ along with the Technical Bid.

Submission of tenders.

Your Tender duly filled in and signed and sealed, should be addressed and hand delivered/or delivered
through post/ by Hand to The Regional Manager, Baroda U.P. Bank, Regional Office
MAHARAJGANJ, Nichlaul Road MAHARAJGANJ , Pin-273303 On or before 31.01.2025 up to
05:00 p.m.




Tender for Furnishing, Electrical and AC Piping Work for
Baroda U.P. Bank Regional Office: MAHARAJGANJ

The tenders to be submitted in two separate envelops, each sealed and
clearlyindicated envelop number and contents as indicated below:

ENVELOPE NO.1 super scribed as “TECHNICAL BID FOR FURNISHING, ELECTRICAL,
AND A.C. PIPING WORKS?” for Baroda U.P. Bank, Regional Office MAHARAJGANJ, Nichlaul
Road MAHARAJGANJ and shall contain the following:

I) Form of Tender

i) Earnest Money Deposit of Rs. 50,000/- (Rupees Fifty Thousand Only/-) in the form of Demand
Draft/FDR or in the form of Bank Guarantee from any scheduled Bank other than Clientele Bank
only in favor of BARODA U.P. BANK Payable at MAHARAJGANJ. If the bidder submitted
the bids without EMD or valid certificate of MSME / NSIC etc, bid shall be summarily
rejected.

iii) Tender document other than Price Bid.

iv) Application Form, Appendix‘A’, Appendix‘B’, Appendix‘C’, Appendix‘D’, Appendix‘E’

v) Pre- Contract Integrity Pact on hundred rupees stamp paper

ENVELOPE NO.2 super scribed as “PRICE BID FOR FURNISHING, ELECTRICAL, AND
A.C PIPING WORKS for Baroda U.P. Bank, Regional Office MAHARAJGANJ” and shall
contain only bill of quantities duly filled in and signed on each page by the tenderees. No commercial
or technical condition or qualification of any sort shall be indicated by the tenderer in this envelop
otherwise the tender shall be liable for rejection.

4. Tenders received late on account of any reason whatsoever and telegraphic tenders will not be
entertained.

5. The work has to be carried out on priority and is in Alternate Premises; hence you
are requested to inspect the site and the nature of work prior to submitting the
tenders. All loose fittings of furniture have to be prepared in separate workshop or
as per the instruction of Bank’s Engineer/Officer/Architect. Workshop space has to
be arranged by bidder and no separate payment will be made for that.

6. Baroda U.P. Bank discourages the stipulation of any condition by the tenderer .The conditional
tenders will be liable to be rejected.

7. Validity of Tender: the tender shall be valid for a period of 90 days, from the last date of submission of
the tender.

8. Baroda U.P. Bank is not bound to accept the lowest tender and reserves the right to reject any or all
the tenders assigning with the reason therefore.

9. All the rates indicated in the tender shall be inclusive of all material charges,
transportation, local levies as applicable, loading, unloading, lifting- shifting,
erection, testing, commissioning, etc. GST will be paid extra as applicable.
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10. The rates quoted shall also be inclusive of Local Authorities Permission/ Handling of Municipal /

11.

12.

13.

14.

a Local problem is in contractor’s scope of work, including obtaining verbal local permissions for
smooth functioning the project, Bank shall not pay any extra amount for the same.

The contractor should follow the IBA and CPWD guidelines while quoting for tender rates.

The Pre-Bid meeting will be held at the site in Maharajganj on 20.01.2025 (From 03:00 PM).
Bidders are advised to visit the site prior to attending Pre Bid meeting. Any changes arising due to
outcome of Pre-Bid Meeting will be published on Bank’s website under Tender section and will be a
part of Technical Bid. Bidders are advised to visit Bank’s Website periodically for updates.

The Technical Bid will be opened at Meeting Hall, Baroda U.P. Bank, Regional Office
MAHARAJGANJ on 01.02.2025 at 12:30 PM.

For clarification contact

a. Baroda U.P. Bank -Premises & Equipment Department : 7392971876

Yours faithfully,

Regional Manager
Region - Maharajganj
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SECTION — 11

INSTRUCTIONS TO TENDERERS
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2.1

2.2

2.3

2.4

2.5

2.6

2.7

2.8

SECTION - 11

The tenderers are advised to visit and inspect the site at his own cost and responsibility and to secure
all necessary information which may be required for completing the tender. Ignorance of site
conditions or local information shall not be considered as an excuse for non- performance of the
contract or any increase in the rates quoted by him.

The tenderers shall examine carefully all the tender documents consisting of :

Invitation to Tenderers

Instructions to Tenderers

General and Special Conditions of Contract
Bill of Quantities

Set of Drawings

All the above shall form Part of the agreement.

Time is the essence of contract and the tenderers are required to complete the works in all respects to
the satisfaction of the Architect & the Employer within the stipulated time.

The tender should contain the rates & the amount (both in figures and words), in the prescribed
column of the BOQ. All the items should be totaled up in the end. All corrections should be duly
attested by the tenderers. In case of any discrepancy between rates and amounts, the lower value will
be taken for the finalizing of the tender amount.

It shall be clearly understood that the rates quoted in the tender are to be, for complete work at site, as
per the instructions to Tenderers, Conditions of Contracts, Specifications and Drawings and also for all
such works as become necessary for proper completion of works, although specific mention thereof
may not have been made in the specifications or drawings of tender documents. The rates shall be firm
and not subject to cost escalation on account of labor and material conditions or any other reason
whatsoever.

The tenderers shall use only the form issued with this tender to fill up the rates.

Every page of the tender shall be signed on the left hand side bottom corner as a token of acceptance.

The Contract will be governed by the Indian Contract Act, Indian Sale of Goods Act and all other
relevant Laws. All payments due to the contractor under the contract will be made in Indian Rupees
Currency.
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FORM OF TENDER

To,

Regional Manager

Baroda U.P. Bank

Regional Office- Maharajganj
MAHARAJGAN] 273303

Dear Sir,

Having examined the drawings, specifications, designs and bill of quantities
relating to the works specified in the memorandum hereinafter set out and
having examined the site of the works specified in the said memorandum and
having acquired the requisite information relating thereto as affecting the
tender, [/we hereby offer to execute the works specified in the said
memorandum at the rates mentioned in the attached bill of quantities and in
accordance in all respects with the specifications, designs, drawings and
instructions in writing referred to incondition of tender, appendix to the
form of tender, articles of agreement, conditions of contract, bill of quantities
and with such materials as are provided for, by, and in all other respects in
accordance with such conditions so far as they may be applicable.

Memorandum

Description of works FURNISHING/ ELECTRICAL , DATA CABLING
AND A.C. PIPING WORK FOR NEW PREMISES OF
BARODA U.P. BANK REGIONAL OFFICE
MAHARAJGANJ, MAHARAJGANJ 273303

Earnest money Rs.50,000/-(Fifty Thousand Only)

deposit

Security deposit Total 5% of the final contract value.

Time allowed for 5 Weeks from the date of commencement
completion

Should this tender be accepted, [/we hereby agree to abide by and fulfill the
terms and provisions of the said conditions of contract annexed hereto so far

as they maybe applicable or in default thereof to forfeit and pay to BARODA
U.P. BANK the amount mentioned in the said conditions.
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I/we have deposited a sum of Rs. 50,000/- (Rupees Fifty Thousand Only) as
earnest money in the form of Demand Draft, FDR or in the form of Bank
Guarantee from any schedule Bank other than Clientele Bank only in favour of

BARODA U.P. BANK Payable at Maharajganj. Should I/we fail to execute
the contract when called upon to do so, I/we do hereby agree that this sum
shall be forfeited by BARODA U.P. BANK.

All information and documents as required to be submitted with the tenders.

1. Our bankers are

2. The names of partners of our firm are

3. Name of the partner(s)of the firm authorize to sign:
4. Company Profile

5. Name of the persons having power of attorney to sign the contract (certified true copy of
the power of attorney should be attached.

Yoursfaithfully

Signature of contractor with Seal
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SCHEDULE-A
(Application Format)

PARTICULARS

ORGANISATIONDETAILS

Name of the firm

=FT R

Address of the firm with telephone/Mobile no.,
e-mail(if any)

Year of Establishment/Registration

Status of the firm
(Individual/Partnership/Pvt.Ltd/ Public Ltd.)
(Documentary evidence to be attached)

=

Name of Directors/Partners/Proprietor

SN

FINANCIALDETAILS

SIS

Name and address of Bankers

Whether latest Solvency certificate issued
within last 12 months (for Rs. 30.00 lacs)
enclosed

Average Annual Turn-over during the last
Three financial years (in Rs. 105:00 lacs)
(Attested by Chartered Accountant)

1) F.Year2021-22

PAN No. and Income Tax Returns for the last Three
years (Please attach as annexure)

Furnish copies of audited Balance Sheet and
profit & loss account (audited) for the last
Three years. (Please attach as annexure)

GSTNo.
(Attached Copy in separate Sheet)

EPF/ESI Registration No.

(Attach registration certificates as annexure)

EPF
ESI

REGISTRATIONDETAILS

(Enclose registration Certificate as annexure)




Tender for Furnishing, Electrical and AC Piping Work for
Baroda U.P. Bank Regional Office: MAHARAJGANJ
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WORKEXPERIENCE

Please provide the following information /details pertaining to similar projects or projects of
similar magnitude (Minimum 2Works) completed during last 5 years or presently under
construction in the format given below. Attach separate sheets for each project. Enclose
copy of the completion certificate / work order from Owner/ Architect for each project.
Photographs of the projects completed / under construction may also be enclosed.

Name of the Project with Location

Name of the Client

Name of the Architect

Project Description with scope of the contract

Original cost put to tender

Month &Year of commencement

Stipulated period of Completion

Actual month and year of Completion

Up-to-date percentage of completion (Cost
wise) or ongoing projects

Reason for Delay, if any

Actual cost of construction ,for completed
projects

xii)

Details of disputes/failures/ litigations ,if any

xiii)

Completion certificate / work order from the
Owner / architects (Enclose documentary
evidence)

Xiv)

Provide a complete list of ongoing projects
with Anticipated date of completion

Details of minimum two projects of similar
nature Executed in the past.
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The following works awarded toM/s

APPENDIX ‘A’

satisfactory.(Kindly certify each Job on separately)

have been executed

SI. | Name of Work Total Date of Stipulated Actual Date of Whether any
No. value of start date of Completion compensation
work done completion levied for del:
(Rs. In evied for delay
lacs)

1.

2.

3.

4,

5.

The performance of the firm has been found to be good and they are considered capable of

executing the works of magnitude up to Rs.

Lacs.

The financial position of the firm appears to be sound and they are capable of executing

works in accordance with the specifications and within specified time schedule.

The dealing of the firm have been observed to be cordial reasonable and they are not
litigious.

Dated

SIGNATUREOF

Officer-in-Charge of the work

Name of Officer

Mobile No. (

Official Seal Telephone No.(Off)

Fax No.

(Res)

(Off)
(Res)

If any tenderer submits the experience certificate of ongoing work, then amount

of work done against the agreement is to be mentioned clearly in the certificate.
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APPENDIX ‘B’

(Solvency Certificate)

This is to certify that dealings of M/s.............ccooiiiiiiiiiiiiin... who have
been dealing with us for last..................... Years are satisfactory. On the
basis of information available with us we assess their Liquid Assets not less
than Rs. Lacs.

SIGNATURE OF MANAGER OF THE BANK

Seal of the Bank Date
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APPENDIX C’

Qualification hereby declare that following person(s) is in my/our regular employment on the post and
from the dates mentioned against them.

Sr. Name and Address Technical Post held Date of Details of
No. Qualification Regular Employment Experience

1

SEAL
SIGNATURE OF APPLICANT



Tender for Furnishing, Electrical and AC Piping Work for
Baroda U.P. Bank Regional Office: MAHARAJGANJ

APPENDIX-D

LIST OF PROJECTS EXECUTED BY THE ORGANIZATION DURING THE
LAST 7 YRS COSTING AS PER TERMS IN PRE QUALIFICATION FORM

Information has to be filled up specifically in this format. Please do not write remark “Indicated in Brochure”
For Certificates, the issuing authority shall not be less than an Executive in charge.

Sr. Nameof Work Name &Postal Contract Stipulated | Actual time Any other Enclose Remarks
No. / Project with addressof Amount (Rs.) time of of relevant clients
address theowner. with copy of | completion | Completion | information certificate
Specify if Govt. work order (Month) (Months) if actual of
undertaking &completio n amount of satisfactory
along with name certificate Project if completion
add. & contact from Project increased
nos. of 2 persons In charge. (Give
(Exec. Eng. or reasons.)
top officials of
the organization)
1 2 3 4 5 6 7 8 9
Notes:




APPENDIX-E

LIST OF IMPORTANT PROJECTS IN HAND COSTING AS PERTERMS IN PRE
QUALIFICATION FORM

Name of Work Name & Postal Contract Stipulated | Present Any other
Sr. No. / Project with address of the Amount time of Status of relevant
address owner. Specify if | (Rs) with completion the information

Govt. undertaking |copy of work| (Months) Project
along with name | orderwith
add. &contact |certificateof

nos. of 2 Project
persons(Exec. In charge
Eng. or top

officials of the
organization)




SECTION 111

GENERAL CONDITIONS OF CONTRACT




4.1

f)

9)

h)

DEFINATIONS

In this contract, the following words and expression shall have the meaning therebyassigned to them
unless the contract ascribed a different meaning

Employer means Baroda UP Bank and includes their authorized representatives to deal with any matter on
their behalf.

Employer- in — charge means the person appointed by the Employer and notified to the Contractor to be
in charge of the project

Clerk of Works means any Engineer appointed by the Employer to perform the duties of Resident
Engineer, limited to Supervision of Work and notified to the Contractor to be in charge of the project

Architects means the Architects Employed by Baroda UP Bank to give consultancy.

Contractor means the individual, firm or Company with whom the contract isentered into and includes the
heirs, executors, or successors.

The expression Contract means the document forming the Tender and acceptance thereof and included all
the sections of the tender including BOQand set of drawings.

Tender means the offer made by an individual or firm or company for execution of the works.

Acceptance of Tender means the letter from the Employer communicating tothe tenderer the acceptance of
this tender and include the advance acceptanceof his tender.

Drawings means the drawings referred to in the tender documents including any modifications of such
drawings approved in writing by the Architect or his representative and such other drawings as are made
from time to time and furnished by the contractor and approved by the Architect.

Site means the actual lace as described in the tender at which the execution ofworks is to be done with the
surrounding areas.

A Week shall mean 7 days without regard to the number of Hrs. worked in a day in that week.

Specifications mean standard specifications for works and materials broughtout in the tender, and added
to or superseded by special specifications. In absence of any specifications for any item of work the
relevant specifications in CPWD or IBA works Manual shall be followed and work be executed
accordingly.
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EXTENT OF CONTRACT

The contractor shall supply at his own cost all the materials like ladders, scaffoldings,temporary works that
may be required for the proper execution of the works, whetheroriginal, altered or substituted works. The
contractor shall also supply survey instruments and other materials necessary for purpose of setting out of
works and assisting to the measurements or examination at any time.

The contractor shall also provide a sufficient portion of fencing and lights required to protect the public
from accidents and shall be bound to bear any expenses of defense brought by any person for injury
sustained owning to neglect of the above precautions, and to pay any damages and costs which may be
awarded in any such suit, action or proceedings to any such person. In no case the Employer shall be a
party to any such claim and the Contractor shall indemnify the Employer against anyclaim for any person
on this account.

Sufficiency of Tender

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for the works and his prices for the work which shall cover all his obligations
under the Contract and all matters and things necessary for the proper completion and maintenance of the
work.

Sub- Letting of Contract

The contractor shall not assign the contract or any part thereof to any other party without the prior written
consent of the Employer.

Power to Make alterations

Architect shall have the powers to make any alterations or additions to the stipulated specifications,
drawings, designs and instructions that he may feel necessary or advisable during the progress of the work.
The contractor shall have no claim for compensation on account of such alterations or additions. The
contractor shall be bound to carry out the work in accordance with any instructions which may be givento
him in writing signed by the Architect and such alterations shall not invalidate the Contract, and any
additional work which the Contractor may be directed to do in the manner above specified as part of the
work shall be carried out by the contractor.

The time for completion and Costs of such additional works shall be extended in proportion to the original
contract. The certificate of the Architect shall be conclusiveas to such proportions.
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4.2.6

4.2.7

4.3

b)

i)
i)
i

iv)

Works subject to approval of Architect

All works to be executed under the contract shall be subject to approval of the Architect who shall be
entitled to direct at what points and in what manner they are tobe commenced.

Urgent repairs and Urgent Works

If by any reason, during the execution of the work or during the defects liability period, any works or
repair become urgently necessary and the Contractor is unable /unwilling to do such work immediately,
then the Employer may get the same done ontheir own and deduct the cost thus incurred from the funds due
to the contractor.

Clearance of Site

The Contractor shall have to remove all debris from site of work, dirt and dust, etc. before handing over
the works to the Employer. The works shall not be treated as complete in all respects unless these
requirements are fulfilled.

In the event the Contractor failing to do so the architect and the employer shall havethe right to get the site
cleared at the contractors risk and cost.

.4.2.8 Protection of Trees and Shrubs

Trees and Shrubs designated by the Architect shall be protected from damage duringcourse of the work and
the earth level shall not be changed within three feet of such trees.

ARCHITECTS STATUS AND DECISIONS

The Architect shall have General supervision & direction of Works. He has authority on behalf of the
Employer to stop the work whenever such stoppage may be necessary to ensure proper execution of the
works. The Architect shallbe the interpreter of the conditions of Contract and the judge of its performance.
The Architect within reasonable time make decisions of all claims of the contractor and all other matters
related to the execution and progress of work.

The decision of the Architect with respect to all or any of the followingmatters shall be final
Variation/ Modification of the Design

Quality and Quantities of Works Executed

Discrepancies in the drawings and Specifications

Opening up for inspection of any work covered up.

Amending of any defects occurring under Defects Liability Period

The Contractor shall on the report of the Architect immediately dismiss fromthe works within 24 hrs any
person employed thereof by him who may in the opinion of the Architect/ Employer be incompetent/
misconducts himself.
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4.5

45.1
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DIRECTIONS REGARDING DRAWINGS & DESIGN

After signing the Contract, the Contractor will be given three sets of drawings free of charge. Additional
copies if required would be made at his own costs. One set of the drawings shall be kept at the site by the
contractor and availableto Architect/ his representative at all times.

Further drawings and Instructions including revisions, as the Architect may furnish to the contractor shall
form part of this contract.

Only figured dimensions and detailed drawings shall be followed. The Contractor shall verify all
dimensions in the field before any work is commenced and obtain instructions of the Architect in case
of any discrepancy.

4.4.2 Action where no specifications

In case of any work for which there are no specifications in the contract, such worksshall be carried out in
accordance with the directions of the Architect.

DIRECTIONS FOR EXECUTION OFWORKS

Setting Out

The Contractor shall be responsible for the true and proper setting out of works. If atany time during the
progress of the work any error shall appear in any part of the work, the Contractor shall rectify the errors.
The checking of any setting out by the Employer/ Architect shall not in any way relieve the contractor of
his responsibility for the correctness thereof.

Engagement of labor

The Contractor shall employ labor in sufficient numbers to maintain the required rate of progress and
Quality of work. No child labor will be employed by the Contractor.

The contractor shall comply with all the provisions of Minimum wages Acts,Industrial Disputes Acts, ESI
Acts.

The Contractor shall indemnify the Employer against any payment to be made under And for observance
of the Regulations aforesaid without prejudice to his right toclaim Indemnity from his sub- contractors.

The contractor shall provide at his own cost for the protection of the works and for theSafety of those
employed on works or the Public.
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4.5.6

45.7

Water and Power Requirements

All arrangements for water and Power required shall be made by the Contractor at hisown costs and nothing
extra on this account shall be paid to him. Similarly filtered water required for drinking purposes for the
laborers shall also be arranged by the Contractor at his own cost.

The contractor shall make necessary arrangements for procuring petrol/ diesel for machinery or for Power
generation to ensure uniform progress of work in the event ofPower failure.

No extension of time of completion of the contract shall be allowed on account of Power failure.
Disruption of Progress

The Contractor shall give written notice to the Architect whenever progress of work likely to be delayed.
The notice shall include details of the drawings or order requiredand of why and when it is required and of
any delay likely to be suffered if it is late.

If for any reason, within reasonable time, the Architect is unable to give directions, and the work suffers,
then the Architect shall take such delay into account indetermining any extension of time to which the
Contractor is entitled.

Rectification of Defects

If it appears to the Architect that any work has been executed with imperfect workmanship or inferior
material, then the Contractor shall rectify/ reconstruct the part so specified.

Samples

Samples of all materials to be used in works, shall be submitted for approval to the Architects, within four
days of commencement of Contract.

The costs for preparing samples will be borne by the contractor.
Inspection Of Works
All works in execution stage or executed shall be open to inspection and supervisionof the Architect/ his

representatives. During the Visit of the Architect, the Contractoror his representative should be available
on site.
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45.9

4.5.10

45.11

Preparation of Program Schedule

The contractor, in consultation with the Architect shall prepare a program schedule ofthe various activities,
before commencing of the works.

Extension of Time for Completion
If the contractor shall desire an extension of the time for completion of the work, on his having been
unavoidably hindered in its execution or on any other ground, he shall apply in writing to the Architect

within 3 days of occurrence of such hindrance and the extension he so desires.

The Architect, in consultation with the Employer shall, if, in his opinion willauthorize such extension of
time as may be proper.

Liquidated Damages For Delay

The time and Date stipulated in the contract for the completion of the work shall be deemed to be the
essence of the contract. If the contractor fails to carry out the works within the stipulated time or the
extended time if given, then he shall pay to BARODA UP BANK a sum of Rs 5,000/- per day as
Liquidated damages, for the period the works remain unfinished. The total amount of such a penalty shall
not exceed 7.5% of the total Contract Price.

Defects Liability Period

The Contractor shall be responsible to make good and remedy at his own expense within such period as
may be stipulated by the Employer any defects which may develop or may be noticed before the end of 12
months from the Certified Completiondate and intimation of which has been send to the contractor within
14 days of the expiry of the said period.

If the Contractor, while rectifying the above defects, damages any other area of the site, will make good
the related defects also at his own expense. In case he does not do so then the same would be got done by
the Employer and expenses would be deducted from the amount due to the contractor.
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4.7.2

MEASUREMENTS AND PAYMENTS

Final Bill
Final bill supported with consolidated measurements of the full work executed shall be submitted by the
contractor, the same will be verified by the Architect within Three weeks of Completion of Works.

After Verification, the Architect will give seven days notice to the Contractor to Countersign the bill as a
token of acceptance or intimate in writing his intention to dispute. If the Contractor fails to take
appropriate action within the prescribed periodas above, then the bill finalized by the Architect shall be
final and binding on the Contractor.

Income tax deductions will be made as per the prevailing rates from the contractor’son account bills.
Claim for Interest

No Claim for interest will be entertained by the Employer, with respect to any moneybalances as lying with
the Employer.

Rates for Extra, Additional, Altered or Substituted works.

The rates for additional, altered or substituted work shall be worked out in accordance with the following
provisions, in their respective order.

If rates for similar works are directly available in the Contract for the work, the contractor is bound to
carry out at the same rates as available in the contract.

If rates are not directly available in the contract, then they will be derived from the rates for a similar class of
works as are specified in the contract.

If the rates cannot be determined, then the Contractor shall submit a detailed cost analysis as per market
rates for same. The Architect will settle such claims.

GUARANTEES

Quality Of Work

The Contractor shall guarantee that the materials and workmanship are the best of their respective kinds
for the service intended and that all items of work will be free from all inherent defects in workmanship
and materials. He shall also guarantee thatthe works will not fail in any respect due to quality of materials,
workmanship and method of construction.

The Specifications assume a proper degree of Skill on the part of the Contractor and Workmen Employed.
The Contractor shall consult the Architect, whenever in his judgment variation in the methods of
Construction or in the quality of material would be beneficial or necessary to fulfill the guarantee called
for. Such variations may be made by the Contractor, only when authorized by the Architect.

Cost of Execution of work or repair, etc.

All works of repair shall be carried out by the contractor at his own expense if the necessity thereof shall in
the opinion of the Architect be due to the use of materials or workmanship not in accordance with the
contract or on account of neglect or failure on the part of the contractor to comply with any obligation
expressed or implied on the contractor’s part under the contract.
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4.8
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48.2

4.8.3

484

4.8.5

Remedy on Contractor’s failure to carry out the works required.

If the contractor shall fail to do any such work as the aforesaid required by the Architect. The Employer
shall be entitled to carry out such works at the contractor’sown cost and recover the same from any money
that may become due to the contractor.

Contract Valid during Guarantee Period
This contract shall remain valid and in force until the expiry of Guarantee Period.

RESCINDING/ TERMINATE CONTRACT

In any case under any clause of this contract, the contractor has rendered himselfliable
to pay compensation amounting to whole of his retention deposit in hands of Employer, the Architect in
consultation with the Employer, on his behalf shall havepower to adopt any of the following courses-

To rescind the contract (of which rescission notice in writing to the contractor shall be conclusive
evidence).

To employ a contractor paid by the Employer and to supply materialsto carry out the work or any part of
the work, debiting the contractor with the cost of the labor and the price of the materials.

To measure up the work of the contractor and to take such part of the work of the contractor as shall be
unexecuted out of his hands and to give it to another contractor to complete. In this case any expense
which may incur in excess of the sum which would have been paid tothe original contractor, if the whole
work had been executed by him, shall be borne and paid by the original contractor and may be deducted
from any money due to him by the Employer.

In the event of any of the above courses being adopted by the Architect, the Contractor will have no claim
to compensation to any loss sustained by him.

Termination of the Contract

If at any time after the commencement of the work the Employer for any reason Whatsoever not require
the whole or part thereof as specified in the tender to be carried out, Architect shall give notice in writing of
the fact to the Contractor who shall have no claim to any payment or compensation whatsoever on account of
anyprofit or advantage which would have derived from the execution of the work.

Jurisdiction
The contract and its operation shall be governed by the laws of India, for the time being in force.
The contract shall deemed to have been entered into at MAHARAJGANJ.

Bye Laws and Local Authorities

The contractor shall conform to the provisions of any Govt. Acts and regulations of Local Authorities.
Contractor would pay all charges and fees for towards Stacking, etc. The Contractor shall keep the
Employer indemnified against all penalties and liabilities incurred in connection with the said contract.
The contract will be governed by the Indian Contract Act, Indian Sales Act and allother relevant laws.

Arbitration

All disputes related to the said contract shall be referred to the arbitration of the person appointed by the
Employer. All rules will be subject to Arbitration Act 1940, or any statutory modification or re- enactment
thereof.

It is a term of the contract that if the Contractor does not make any demand for arbitration in writing
within 30 days of receiving the intimation from the Employer that bill has been certified for Payment, the
claim of the contractor will deemed to have been waived absolutely bared and the Employer shall be
discharged and releasedof all liabilities under the contract.



1.

PRE-CONTRACT INTEGRITY PACT
(TO BE STAMPED AS AN AGREEMENT)

This pre-bid pre-contract Agreement (here in after called the Integrity Pact) is made on
_____day of__ month, 2025, Between Baroda UP Bank, a body corporate constituted
under the RRB Act, 1976 having its Head Office at Buddha Bihar Commercial Scheme,
Tara Mandal, Gorakhpur — 273016 (U.P. India) herein after referred to as Baroda UP
Bank (which expression shall, unless it be repugnant to the meaning or context
thereof, be deemed to mean and include its successors and assigns)

And

.................................................. herein after referred to as "The Bidder"

Preamble

Baroda UP Bank is one of the Regional Rural Bank having its presence through its 1983 of
branches and 34 administrative offices throughout Uttar Pradesh. Baroda UP Bank is
committed to fair and transparent procedure in appointing of its outsource service providers.

The Baroda UP Bank intends to appoint/select, under laid down organizational procedures,
(070 0] (= 1o 7S {0 P UURR The Baroda UP Bank values
full compliance with all relevant law soft he land, rules, regulations, economic use of
resources and of fairness/transparency in its relations with its Bidder(s).

In order to achieve these goals, the Baroda UP Bank will appoint Independent External
Monitor (IEM) who will monitor the tender process and the execution of the contract for
compliance with the principles mentioned above.

Section-1 :Commitments of Baroda UP Bank

1) The Baroda UP Bank commits itself to take all measures necessary to prevent corruption and to
observe the following principles

a. No employee of the Baroda UP Bank , personally or through family members , will in connection
with the tender for , or the execution of a contract, demand ;take a promise for or accept, for self or
third person, any monetary or non-monetary benefit which the person is not legally entitled to.

b. The Baroda UP Bank will, during the tender process treat all Bidder(s) with equity and reason. The
Baroda UP Bank will in particular, before and during the tender process, provide to all Bidder(s) the
same information and will not provide to any Bidder(s) confidential/ additional information through
which the Bidder(s) could obtain an advantage in relation to the tender process or the contract
execution.

c. The Baroda UP Bank will make endeavor to exclude from the selection process all known
prejudiced persons.

2) If the Baroda UP Bank obtains information on the conduct of any of its employees, which is a
criminal offence under the IPC/ PC Act, or if there be a substantive suspicion in this regard, the
Baroda UP Bank will inform the Chief Vigilance Officer and in addition can initiate disciplinary
actions.

Section-2 :Commitments of the Bidder(s)

The Bidder(s) commit themselves to take all measures necessary to prevent corruption. The Bidder(s)
commit themselves to observe the following principles during participation in the tender process and
during the contract execution:



a. The Bidder(s) will not, directly or through any other person or firm, offer, Promise or give to any of
the Baroda UP Bank’s employee involved in the tender process or the execution of the contractor to
any third person any material or other benefit which he/ she is not legally entitled to, in order to obtain
inexchangeanyadvantageofanykindwhatsoeverduringthetenderprocessorduringtheexecutionofthe
contract.

b. The Bidder(s) will not enter with other Bidders into any undisclosed agreement or understanding ,
whether formal or informal. This applies in particular to prices, specifications, certifications,
subsidiary contracts, submission or non-submission of bids or any other action
storestrictcompetitivenessortointroducecartelizationinthebiddingprocess.

c. The Bidder(s) will not commit any offence under the relevant IPC/ PC Act; further the Bidder(s)
will not use improperly, for purposes of competition or personal gain, or pass on to others, any
information or document provided by the Baroda UP Bank as part of the business relationship,
regarding plans,technical proposals and business details,including information contained or
transmitted electronically.

d. The Bidder(s) of foreign origin shall disclose the name and address of the Agents/ representatives in
India, if any, similarly the Bidder(s) of Indian Nationality shall furnish the name and address of the
foreign principals, if any. Further details as mentioned in the "Guidelines on Indian Agents of Foreign
Suppliers"” shall be disclosed by the Bidder(s).

e. The Bidder(s)will, when presenting their bid,disclose any and all payments made, is committed to
or intends to make to agents, brokers or any other intermediaries in connection with the award of the
contract.

f. Bidder(s) who have signed the Integrity Pact shall not approach the Courts while representing the
matter to IEMsand shall wait for their decision in the matter.

2) The Bidder(s) will not instigate third persons to commit offences outlined above or be an accessory
to such offences.

Section3-Disqualification from tender process and exclusion from future contracts

If the Bidder(s), before award or during execution has committed a transgression through a violation
of Section 2, above or in any other form such as to put their reliability or credibility in question, the
Baroda UP Bank is entitled to disqualify the Bidder(s) from the tender process or take action as per
law in force.

Section :4-Compensation for Damages

1) If the Baroda UP Bank has disqualified the Bidder(s) from the tender process prior to the award
according to Section 3, the Baroda UP Bank is entitled to demand and recover the damages equivalent
to Earnest Money Deposit/ Bid Security.

2) If the Baroda UP Bank has terminated the contract according to Section 3, or if the Baroda UP
Bank is entitled to terminate the contract according to Section the Baroda UP Bank shall been titled to
demand and recover from the Bidder liquidated damages of the Contract value or the amount
equivalent to Performance Bank Guarantee.

Section5-Previoustransqgression

1) The Bidder declares that no previous transgressions occurred in the last three years with any other
Company in any country conforming to the anti-corruption approach or with any Public Sector
Enterprise in India that could justify his exclusion from the tender process.

2) If the Bidder makes incorrect statement on this subject, he can Dbe
disqualifiedfromthetenderprocessoractioncanbetakenaspertheprocedurementionedin"Guidelines on
Banning of business dealings".

Section6-EqualtreatmentofallBidders/Subcontractors




1) In case of Sub-contracting, the Principal Contractor (Bidder) shall take the responsibility of the
Adoption of Integrity Pact by the Sub-contractor.

2) The Baroda UP Bank will enter in to agreements with identical conditions as this one with all
Bidders.

3) The Baroda UP Bank will disqualify from the tender process all bidders who do not sign this Pact
or violate its provisions.

Section7-CriminalchargesagainstviolatingBidder(s)/Subcontractor(s)

If the Baroda UP Bank obtains knowledge of conduct of a Bidder or Subcontractor, or
of an employee or a representative or an associate of a Bidder or Subcontractor which
constitutes corruption, or if the Baroda UP Bank has substantive suspicion in this
regard, the Baroda UP Bank will inform the same to the Chief Vigilance Officer.

Section8-IndependentExternalMonitor

1) The Baroda UP Bank has appointed Independent External Monitors (hereinafter referred to as
monitors) for this Pact in consultation with the Central Vigilance Commission. Name: Shri Ram
Kishan Chaudhary (emailid:chaudharyrk559@yahoo.co.in) and Shri Sanjiv Sharma (email id:
aicpa.sanjiv@yahoo.com) appointed competent and credible Independent External Monitor for this
Pact after approvalbyCentralVigilanceCommission.ThetaskoftheMonitoristoreview independently and
objectively, whether and to what extent the parties comply with the obligations under this agreement.
2) The Monitor is not subject to instructions by the representatives of the parties and performs his/ her
functions neutrally and independently. The Monitor would have access to all Contract documents,
whenever required. It will be obligatory for him / her to treat the information and documents of the
Bidders as confidential.

3) The Bidder(s) accepts that the Monitor has the right to access without restriction to all Project
documentation of the Baroda UP Bank including that provided by the Bidder. The Bidder will also
grant the Monitor, upon his/ her request and demonstration of a valid interest, unrestricted and
unconditional access to their project documentation. The same is applicable to Sub-contractors.

4) TheMonitorisundercontractualobligationtotreattheinformationanddocuments of the Bidder(s) / Sub-
contractor(s) with confidentiality. The Monitor has also signed 'Non-Disclosure of Confidential
Information . In case of any conflict of interest arising during the selection period or at a later date, the
IEM shall in form Baroda UP Bank and reuse himself/herself from that case.

5) The Baroda UP Bank will provide to the Monitor sufficient information about all meetings among
the parties related to the Project provided such meetings could have an impact on the contractual
relations between the Baroda UP Bank and the Bidder. The parties offer to the Monitor the option to
participate in such meetings.

6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he/ she will so
inform the Management of the Baroda UP Bank and request the Management to discontinue or take
corrective action, or to take other relevant action. The monitor can in this regard submit non-binding
recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a
specific manner, refrain from action or tolerate action.

7) The Monitor will submit a written report to the Baroda UP Bank officials within 15 days from the
date of reference or intimation to him by the Baroda UP Bank and, should the occasion arise, submit
proposals for correcting problematic situations.

8) If the Monitor has reported to the Baroda UP Bank, a substantiated suspicion of an offence under
relevant IPC/ PC Act, and the Baroda UP Bank as not, within the reasonable time taken visible action
to proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor may also
transmit this information directly to the Central Vigilance Commissioner.

9) The word 'Monitor' would include both singular and plural.



Section9 Facilitation of Investigation

In case of any allegation of violation of any provisions of this Pact or payment of commission, the
BUYER or its agencies shall be entitled to examine all the documents including the Books of
Accounts of the BIDDER and the BIDDER shall provide necessary information and documents in
English and shall extend all possible help for the purpose of such examination.

Sectionl1l0-Pact Duration

This Pact begins when both parties have legally signed it. It expires for the selected
Bidder till the contract period, and for all other Bidders 6 months after the contract has
been awarded. Any violation of the same would entail disqualification of the bidder
sand exclusion from future business dealings. If any claim is made / lodged during
this time, the same shall be binding and continue to be valid despite the lapse of this
pact as specified above, unless it is discharged/ determined by Baroda UP Bank.

Sectionl1l1-Otherprovisions

1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Head Office
of the Baroda UP Bank, i.e. Gorakhpur.

2) Changes and supplements as well as termination notices need to be made in writing.

3) If the Bidder is a partnership or a consortium, this agreement must be signed by all partners or
consortium members.

4) Should one or several provisions of this agreement turn out to be invalid, the remainder of this
agreement remains valid. In this case, the parties will strive to come to an agreement to their original
intentions.

5) Issues like scope of work, Warranty / Guarantee etc. shall be outside the purview of IEMs.

6) In the event of any contradiction between the Integrity Pact and RFP/ RFQ/ tender documents and
its Annexure, the Clause in the Integrity Pact will prevail.

(For & On behalf of the Baroda UP Bank) (For & On behalf of Bidder)
(Office Seal) (Office Seal)
Place-

Date

Witness1:

(Name & Address)

Witness2:
(Name & Address)



SECTION -1V

SPECIAL CONDITIONS OF CONTRACT




Insurance for Works

The contractor before commencing on execution, without limiting his obligation shall insure the works
against all acts of God, at his own costs and keep them insured till the completion of the project, in the
joint names of the Employer and the contractor, for the full amount of the Contract.

The Contractor shall deposit the policy and receipt for the premiums with the Employer within 7

days from the date of signing of the contract. In case the Contractor fails to do so, then the Employer can
make the required Policy and deduct the amount from the Contractors amount due.

6.2 Insurance in respect to damage to persons and property

The contractor shall be responsible for all injury to persons, animals or things and for all structural and
decorative damage to property which may arise from the operation or neglect of himself or any other
person employed by him.

The clause shall be held to include any damage to buildings whether immediately adjacent or otherwise.
The Contractor shall indemnify the Employer and hold him harmless in respect of all and any expenses
arising from any such injury or damage topersons or property.

The Contractor shall reinstate all damages of every sort mentioned, due to his contractwork to the property
of third parties.

The Employer shall be at liberty and is empowered to deduct the amount of any damage or compensation
levied on him due to the negligence of the Contractor.

Such insurance will not limit or bar the liability and obligation of the contractor to deliver the works to the
Employer complete in all respects as per the contract. In caseof loss or damage, the money payable under
any insurance shall be received and retained by the Employer until the works are finally complete and such
money shall then be credited to the Contractor in final settlement of accounts.



	Premises & Equipment Department  Regional Office: MAHARAJGANJ
	e-mail id: PE.ROMAHR@barodauprrb.co.in & ROMAHR@barodauprrb.co.in
	Mobile: 7392971875 & 76
	Sealed item rate short term tenders are invited on behalf of the Regional Manager, Baroda U.P. Bank, Regional Office- MAHARAJGANJ from the Furnishers & Interior Decorators having experience for the work of FURNISHING, ELECTRICAL, DATA CABLING & A.C. W...
	Annual Average Turnover for last three financial years should not be less than Rs. 14,00,000/-(Document should be produced to ascertain the turnover)
	The tenders to be submitted in two separate envelops, each sealed and clearly indicated envelop number and contents as indicated below:
	5. The work has to be carried out on priority and is in Alternate Premises; hence you are requested to inspect the site and the nature of work prior to submitting the tenders. All loose fittings of furniture have to be prepared in separate workshop or...
	9. All the rates indicated in the tender shall be inclusive of all material charges, transportation, local levies as applicable, loading, unloading, lifting- shifting, erection, testing, commissioning, etc. GST will be paid extra as applicable.

	Yours faithfully,
	FORM OF TENDER

	Regional Manager
	Baroda U.P. Bank
	Dear Sir,
	Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of the said conditions of contract annexed hereto so far as they may be applicable or in default thereof to forfeit and pay to BARODA U.P. BANK the amou...
	All information and documents as required to be submitted with the tenders.
	Yoursfaithfully
	SCHEDULE–A

	APPENDIX ‘A’
	The performance of the firm has been found to be good and they are considered capable of executing the works of magnitude up to Rs.    Lacs.
	The dealing of the firm have been observed to be cordial reasonable and they are not litigious.

	APPENDIX ‘B’
	APPENDIX ‘C’
	I/we…………………………………S/o Partners/Authorized person
	Qualification hereby declare that following person(s) is in my/our regular employment on the post and from the dates mentioned against them.
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