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                 BARODA  U.P  BANK 
 

TENDER   DOCUMENT  
FOR  

INTERIOR FURNSHING , ELECTRICAL & DATA  
WORK FOR BRANCH AT 

SIKTAUR  -DISTRICT GORAKHPUR. 
  

AT 
GORAKHPUR(Dist) 
UTTAR PRADESH.   

    
 Date of Issue   : - 24-08-2023. 
 Date of Submission  : - 14-09-2023 Up to 3:00 PM. 

Office Address                    :-      Baroda UP Bank Regional   
    Office-Gorakhpur-1, Mohaddipur, 
              Gorakhpur. PIN-273008  

 
                ARCHITECTS 

 
M/S MOHIT & ASSOCIATES 

                                               L-2/554 VINEET KHAND, GOMTI NAGAR,LUCKNOW 
                                                            MO-9582218092, 7428217659 

 
 

 
 
 

NOTE- FOR FURNITURE WORK ONLY BANK’S EMPANELED 
           CONTRACTOR’S CAN PARTICIPATE IN THIS TENDER. 
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IMPORTANT      SCHEDULES 

 
DATE OF ISSUE OF TENDER : 24-08-2023 
 
LAST DATE OF RECEIT OF  
TENDER    : 14-09-2023 till 15.00 hrs 
 
DATE OF OPENING OF TENDER  :           14-09-2023 at 16.00hrs at  
                                                              Regional Office Gorakhpur-1-Mohaddipur, Gorakhpur 
EARNEST MONEY   :   Rs. 5000.00 
 
INITIAL SECURITY DEPOSIT : 2.5% of the accepted Value of the Tender,  

Including Earnest Money. 
 
SIGNING OF AGREEMENT : Within 2 days of issue of letter of intent/ order 
 
COMMENCEMENT OF WORK : Within 5 days of issue of letter of intent/ order 
 
PERIOD OF COMPLETION  : 20 days from the date of issue of letter of     

 Intent / order 
 
LIQUIDATED DAMAGES  : RS 5,000 per week, subject to a max. of 7.5% 
      Of the accepted Contract Sum. 
 
PERIOD OF RUNNING BILL : Fortnightly 
 
RETENTION MONEY/DEPOSIT :   10 % of Gross Value from Each running Bill 
 
REFUND OF SECURITY &RETENTION 
DEPOSIT    : a) Initial Security Deposit- to be released within  

14 days of requesting the bank after obtaining    
the certificate of completion. 

b) Retention Money – to be refunded 14 days  
after giving in writing a request after End of 
Defects Liability Period. 

 
INCOME TAX DEDUCTION : At the Prevailing Rates from each bill 
 
DEFECTS LIABILITY PERIOD : 12 months after completion of Works 
 
PERIOD OF FINAL MEASUREMENT 3 weeks from completion/ date of submission of 

Final Bill, whichever is later. 
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SECTION – I 

 
INVITATION TO TENDERERSSECTION- I 

 
1.1 Sealed tenders on item rate basis are invited in the prescribed form by the Regional 

Manager, Baroda UP Bank Regional Offie-Gorakhpur-1,Mohaddipur, Gorakhpur. 
__________________________________________________________________ 
 
Tender No.  Name of Work Earnest Money   Time of Completion 
__________________________________________________________________ 
 

CON/BUP/SIKTAUR/FURNSH/13    Furn,Elect,data work  of 5000/-             20 days 
       Branch at 

                                                    SIKTAUR   -  GORAKHPUR 
__________________________________________________________________ 
 

1.2 The work as detailed in this tender shall be executed and completed in all respects 
within the stipulated period in accordance with the Tender Document, Bill of 
Quantities, Drawings and Instructions, to the satisfaction of the Architects and the 
Employers. 
 

1.3 The tenderers is required to deposit Rs-5000/- as Earnest Money along with the 
tender in the form of crossedⁿDemand draft payable at Gorakhpur, in favor of Baroda 
UP Bank. The earnest money will be refunded without any interest to the unsuccessful 
tenderers. 

 
1.4 Tenders filled in the prescribed form should reach the office of Regional Manager, 

Baroda UP Bank Regional Offie-Gorakhpur-1,Mohaddipur , Gorakhpur latest by Date 
14-09-2023, 15.00 hrs., in sealed covers and super scribed with the name of the work 
and the tender No. They would be opened on the same day at 16.00 hrs. in the 
presence of contractor/ Authorized representative with Bank officers. 

 
1.5  Rate must be quoted for complete work at site inclusive of all costs, charges, taxes etc 

but excluding GST on WCT. All  duties ,E.S.I. charges etc. as applicable at  UP 
central or state sales Tax, Octroi, Royalties etc. on works and materials required for 
use in the execution of this project shall be entirely borne and payable by the 
contractor and the Employer will not entertain any claim whatsoever in this respect 
except GST on WCT 

 
1.6 The tenders shall remain valid for acceptance by the Employer for a period of 3 

months from the date of opening the tenders. 
 
 
1.7 The Security amount and The Retention Money will be refunded without any interest. 

As per the schedule mentioned.  
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1.8 The Defects liability period will be 12 months from the date of completion of Work. 

Any defects found during this period in the various jobs executed by the contractor 
will have to be rectified by him, without any extra charges. Incase the Employer finds 
that the contractor has not carried out the rectification, then he is at a liberty to get the 
same executed by another contractor and adjust the amount spend from the Security 
Deposit of the main contractor. 

 
1.9 The earnest money of the successful tenderers will be forfeited in the event of his 

refusal/ delay in starting the work. The Decision of Regional Manager, Baroda UP 
Bank Regional Offie-Gorakhpur-1,Mohaddipur , Gorakhpur will be final in this.  

 
1.10 Tender documents (complete) duly filled and signed by the tenderers shall be 

submitted as the tender for the work. 
 
1.11 The Baroda UP Bank Regioanl Office Gorakhpur-1 Mohaddipur, Gorakhpur and the 

Architects, M/s Mohit & Associates do not bind themselves to accept the lowest or 
any tender, or to assign any reason thereof and also reserves the right of accepting the 
whole or part of the tender. The tenderers in such an event will be bound to perform 
the contract at the same rates as quoted in the tender for various works. Any item is 
liable for alteration at the discretion of the Architect & the Employer, if required. 

 
1.12 Canvassing in any form in connection with the tender is strictly prohibited and the 

tenders submitted by the contractor who resorts to canvassing in any form will be 
liable for rejection. 

 
1.13 The tendering firms, in case the tenderers is a partnership firm, shall submit the tender 

signed by all the partners. 
 
1.14 On acceptance of the Tender, the Contractor shall intimate the name of his accredited 

representative who would be responsible for taking instructions from the architects 
and carrying out the works. 

 
1.15 The successful tenderers will extend full co-operation with other contractors appointed 

by the employer, so that the work shall proceed smoothly. The main responsibility of 
the overall completion of the work in time will lie with the Furnishing Contractor. 

 
1.16 The successful tenderers  will  need to sign the agreement , three sets, on stamp paper 

of Rs 100/- only. Tenderers failure to make such an agreement within the stipulated 
timeframe will amount to non- acceptance on his part. In this case the Employer will 
have the right to revoke the acceptance of tender without any further notice to the 
tenderers. 
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  SECTION – II 
 

     INSTRUCTIONS TO   TENDERERSSECTION _ II 
 
2.1 The tenderers are advised to visit and inspect the site at his own cost and responsibility 

and to secure all necessary information which may be required for completing the 
tender. Ignorance of site conditions or local information shall not be considered as an 
excuse for non- performance of the contract or any increase in the rates quoted by him.  

 
2.2 The tenderers shall examine carefully all the tender documents consisting of : 

- Invitation to Tenderers 
- Instructions to Tenderers 
- General and Special Conditions of Contract 
- Bill of Quantities 
- Set of Drawings 

 
          All the above shall form Part of the agreement. 
 
2.3 Time is the essence of contract and the tenderers are required to complete the works in 

all respects to the satisfaction of the Architect & the Employer within the stipulated 
time. 

 
2.4 The tender should contain the rates & the amount (both in figures and words), in the 

prescribed column of the BOQ. All the items should be totaled up in the end. All 
corrections should be duly attested by the tenderers. Incase of any discrepancy 
between rates and amounts, the lower value will be taken for the finalizing of the 
tender amount. 

 
2.5 It shall be clearly understood that the rates quoted in the tender are to be, for complete 

work at site, as per the instructions to Tenderers, Conditions of Contracts, 
Specifications and Drawings and also for all such works as become necessary for 
proper completion of works, although specific mention thereof may not have been 
made in the specifications or drawings of tender documents. The rates shall be firm 
and not subject to cost escalation on account of labor and material conditions or any 
other reason whatsoever. 

 
 
2.6 The tenderers shall use only the form issued with this tender to fill up the rates. 
 
 
2.7  Every page of the tender shall be signed on the left hand side bottom corner. 
 
 
2.8 The Contract will be governed by the Indian Contract Act, Indian Sale of Goods Act 

and all other relevant Laws. All payments due to the contractor under the contract will 
be made in Indian Rupees Currency. 
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SECTION –III 
 

FORWARDING     LETTER 
 
SECTION III - FORWARDING LETTER 
 
FROM  ---------------------------------------- 
  --------------------------------------- 
  --------------------------------------- 
TO,  RM 
  Baroda UP Bank 
  Regional Office 
  GORAKHPUR-1 
Ref:  Tender No. CON/BUP/ SIKTAUR/FURN/13 
Dear Sir, 
With reference to the tender invited by you, I/we hereby offer to perform, provide, execute 
and complete the works in conformity with conditions of contract, drawings and 
specifications for the respective items of schedule of quantities attached hereto. 
I/we have satisfied ourselves as to the location and prevailing conditions of the site, and have 
read carefully the Articles of Agreement, Conditions of Contract, Specifications, General and 
Special Conditions, Technical Specifications, etc. I/we understand that the works are to be 
completed within ----days from the date of issue of letter of Intent/ Order and fully understand 
that time will be the essence of the contract. 
I/ we enclose a demand draft for Rs. 5000, drawn on ------------------------------, payable at 
GORAKHPUR, in favor of  Baroda UP Bank Regional Office Gorakhpur-1 as Earnest Money 
and fully understand that this amount will not bear any interest. 
I/we agree to keep the offer open for 90 days from the date of opening the tender. 
Should this tender be accepted in whole or part, I/we herby agree to abide by and fulfill all the 
terms and conditions annexed hereto.  
All the terms and conditions of tender have been fully read by me/us. I/we accept the same 
and sign hereunder in token of their acceptance. 
We further enclose the following documents:- 

i) Proprietorship registration,  Partnership deed, Article of Association and Power of 
Attorney, as applicable. We agree that no change will be made in these documents 
without prior approval of Baroda UP Bank Regional Offie-Gorakhpur-1, 
Mohaddipur , Gorakhpur 

ii) Tender document Duly signed. 
iii) Details of my firm 
iv) Latest 3 years ITR 

Name of Proprietor/Partners/ Directors     Yours Faithfully 
 
 
 
        Signature of Tenderers with  
        Official Stamp. 
Date 
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SECTION –IV 
 

GENERAL CONDITIONS OF CONTRACT 
SECTION IV 
 
4.1 DEFINATIONS 
 

In this contract, the following words and expression shall have the meaning thereby 
assigned to them unless the contract ascribed a different meaning 
 
a) Employer means Baroda UP Bank and includes their authorized 

representatives to deal with any matter on their behalf. 
b)  Employer- in – charge means the person appointed by the Employer and 

notified to the Contractor to be in charge of the project  
c) Clerk of Works means any Engineer appointed by the Employer to perform 

the duties of Resident Engineer, limited to Supervision of Work and notified to 
the Contractor to be in charge of the project  

d)  Architects means the Architects Employed by Baroda UP Bank to give 
consultancy. 

a) Contractor means the individual, firm or Company with whom the contract is 
entered into and includes the heirs, executors, or successors. 

b) The expression Contract means the document forming the Tender and 
acceptance thereof and included all the sections of the tender including BOQ 
and set of drawings. 

c) Tender means the offer made by an individual or firm or company for 
execution of the works. 

d) Acceptance of Tender means the letter from the Employer communicating to 
the tenderer the acceptance of this tender and include the advance acceptance 
of his tender. 

e) Drawings means the drawings referred to in the tender documents including 
any modifications of such drawings approved in writing by the Architect or his 
representative and such other drawings as are made from time to time and 
furnished by the contractor and approved by the Architect. 

f) Site means the actual lace as described in the tender at which the execution of 
works is to be done with the surrounding areas. 

g) A Week shall mean 7 days without regard to the number of Hrs worked in a 
day in that week. 

h) Specifications  means standard specifications for works and materials brought 
out in the tender, and added to or superseded by special specifications. In 
absence of any specifications for any item of work the relevant specifications 
in CPWD or IBA works Manual shall be followed and work be executed 
accordingly. 
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4.2.1 EXTENT OF CONTRACT 
The contractor shall supply at his own cost all the materials like ladders, scaffoldings, 

temporary works that may be required for the proper execution of the works, whether 
original, altered or substituted works. The contractor shall also supply survey 
instruments and other materials necessary for purpose of setting out of works and 
assisting to the measurements or examination at any time. 
The contractor shall also provide a sufficient portion of fencing and lights required to 
protect the public from accidents and shall be bound to bear any expenses of defense 
brought by any person for injury sustained owning to neglect of the above precautions, 
and to pay any damages and costs which may be awarded in any such suit, action or 
proceedings to any such person. In no case the Employer shall be a party to any such 
claim and the Contractor shall indemnify the Employer against any claim for any 
person on this account. 

4.2.2 Sufficiency of Tender 
The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and his prices for the work 
which shall cover all his obligations under the Contract and all matters and things 
necessary for the proper completion and maintenance of the work. 

4.2.3 Sub- Letting of Contract 
The contractor shall not assign the contract or any part thereof to any other party 
without the prior written consent of the Employer. 

4.2.4 Power to Make alterations 
Architect shall have the powers to make any alterations or additions to the stipulated 
specifications, drawings, designs and instructions that he may feel necessary or 
advisable during the progress of the work. The contractor shall have no claim for 
compensation on account of such alterations or additions. The contractor shall be 
bound to carry out the work in accordance with any instructions which may be given 
to him in writing signed by the Architect and such alterations shall not invalidate the 
Contract, and any additional work which the Contractor may be directed to do in the 
manner above specified as part of the work shall be carried out by the contractor. 
The time for completion and Costs of such additional works shall be extended in 
proportion to the original contract. The certificate of the Architect shall be conclusive 
as to such proportions. 

 
4.2.5 Works subject to approval of Architect 
 

All works to be executed under the contract shall be subject to approval of the 
Architect who shall be entitled to direct at what points and in what manner they are to 
be commenced. 

4.2.6 Urgent repairs and Urgent Works      
            If by any reason, during the execution of the work or during the defects liability 

period, any works or repair become urgently necessary and the Contractor is unable / 
unwilling to do such work immediately, then the Employer may get the same done on 
their own and deduct the cost thus incurred from the funds due to the contractor. 
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4.2.7 Clearance of Site 
 The Contractor shall have to remove all Malbaa from site of work, dirt and dust, etc. 
before handing over the works to the Employer. The works shall not be treated as 
complete in all respects unless these requirements are fulfilled. 
In the event the Contractor failing to do so the architect and the employer shall have 
the right to get the site cleared at the contractors risk and cost. 

.4.2.8 Protection of Trees and Shrubs 
 Trees and Shrubs designated by the Architect shall be protected from damage during 

course of the work and the earth level shall not be changed within three feet of such  
trees. 

4.3 ARCHITECTS STATUS AND DECISIONS 
a) The Architect shall have General supervision & direction of Works. He has 

authority on behalf of the Employer to stop the work whenever such stoppage 
may be necessary to ensure proper execution of the works. The Architect shall 
be the interpreter of the conditions of Contract and the judge of its 
performance. 

b) The Architect within reasonable time make decisions of all claims of the 
contractor and all other matters related to the execution ands progress of work. 
The decision of the Architect with respect to all or any of the following matters 
shall be final 
i) Variation/ Modification of the Design 
ii)  Quality and Quantities of Works Executed 
iii) Discrepancies in the drawings and Specifications 
iv) Opening up for inspection of any work covered up. 
v) Amending of any defects occurring under Defects Liability Period 

c) The Contractor shall on the report of the Architect immediately dismiss from  
the works within 24 hrs any person employed thereof by him who may in the  
opinion of the Architect/ Employer be incompetent/ misconducts himself. 

4.4 DIRECTIONS REGARDING DRAWINGS & DESIGN 
a) After signing the Contract, the Contractor will be given three sets of drawings 

free of charge. Additional copies if required would be made at his own costs. 
One set of the drawings shall be kept at the site by the contractor and available 
to Architect/ his representative at all times. 

b) Further drawings and Instructions including revisions, as the Architect may  
furnish to the contractor shall form part of this contract. 

c) Only figured dimensions and detailed drawings shall be followed. The  
Contractor shall verify all dimensions in the field before any work is  
Commenced and obtain instructions of the Architect incase of any discrepancy. 

4.4.2 Action where no specifications 
In case of any work for which there are no specifications in the contract, such works 
shall be carried out in accordance with the directions of the Architect. 

4.5 DIRECTIONS FOR EXECUTION OFWORKS 
4.5.1 Setting Out 

The Contractor shall be responsible for the true  and proper setting out of works. If at 
any time during the progress of the work any error shall appear in any part of the 
work, the Contractor shall rectify the errors. The checking of any setting out by the 
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Employer/ Architect shall not in any way relieve the contractor of his responsibility 
for the correctness thereof. 

4.5.2 Engagement of labor 
The Contractor shall employ labor in sufficient numbers to maintain the required rate 
of progress and Quality of work. No child labor will be employed by the Contractor. 

 The contractor shall comply with all the provisions of Minimum wages Acts, 
 Industrial Disputes Acts, ESI Acts. 
The Contractor shall indemnify the Employer against any payment to be made under  
And for observance of the Regulations aforesaid without prejudice to his right to claim  
Indemnity from his sub- contractors. 
The contractor shall provide at his own cost for the protection of the works and for the 
Safety of those employed on works or the Public. 

4.5.3 Water and Power Requirements 
            All arrangements for water and Power required shall be made by the Contractor at his 

own costs and nothing extra on this account shall be paid to him. Similarly filtered 
water required for drinking purposes for the laborers shall also be arranged by the 
Contractor at his own cost. 

            The contractor shall make necessary arrangements for procuring petrol/ diesel for 
machinery or for Power generation to ensure uniform progress of work in the event of 
Power failure. 

            No extension of time of completion of the contract shall be allowed on account of 
Power failure. 

4.5.4 Disruption of Progress 
The Contractor shall give written notice to the Architect whenever progress of work 
likely to be delayed. The notice shall include details of the drawings or order required 
and of why and when it is required and of any delay likely to be suffered if it is late. 
If for any reason, within reasonable time, the Architect is unable to give directions, 
and the work suffers, then the Architect shall take such delay into account in 
determining any extension of time to which the Contractor is entitled. 

4.5.5 Rectification of Defects 
If it appears to the Architect that any work has been executed with imperfect 
workmanship or inferior material, then the Contractor shall rectify/ reconstruct the part 
so specified.  

4.5.6 Samples 
Samples of all materials to be used in works, shall be submitted for approval to the 
Architects, within four days of commencement of Contract. 
The costs for preparing samples will be borne by the contractor. 

4.5.7 Inspection Of Works 
All works in execution stage or executed shall be open to inspection and supervision 
of the Architect/ his representatives. During the Visit of the Architect, the Contractor 
or his representative should be available on site. 

4.5.8 Preparation of Program Schedule 
The contractor, in consultation with the Architect shall prepare a program schedule of 
the various activities, before commencing of the works. 

4.5.9 Extension of Time for Completion 
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If the contractor shall desire an extension of the time for completion of the work, on 
his having been unavoidably hindered in its execution or on any other ground, he shall 
apply in writing to the Architect within 3 days of occurrence of such hindrance and the 
extension he so desires. 
 
The Architect, in consultation with the Employer shall, if, in his opinion will authorize 
such extension of time as may be proper. 

4.5.10 Liquidated  Damages For Delay 
The time and Date stipulated in the contract for the completion of the work shall be 
deemed to be the essence of the contract. If the contractor fails to carry out the works 
within the stipulated time or the extended time if given, then he shall pay to BARODA 
UP BANK a sum of Rs 5,000/- per week as Liquidated damages, for the period the 
works remain unfinished. The total amount of such a penalty shall not exceed 7.5% of 
the total Contract Price. 

4.5.11 Defects Liability Period 
The Contractor shall be responsible to make good and remedy at his own expense 
within such period as may be stipulated by the Employer any defects which may 
develop or may be noticed before the end of 12 months from the Certified Completion 
date and intimation of which has been send to the contractor within 7 days of the 
expiry of the said period. 
If the Contractor, while rectifying the above defects, damages any other area of the 
site, will make good the related defects also at his own expense. In case he does not do 
so then the same would be got done by the Employer and expenses would be deducted 
from the amount due to the contractor. 

4.6 MEASUREMENTS AND PAYMENTS 
4.6.1 A bill supported with measurement details shall be submitted by the contractor 

Fortnightly to the Architect for all works executed and the Architect or his  
Representative shall verify the requisite measurements. All bills shall be submitted in  
Triplicates. 
All such intermediate payments to the contractor shall be regarded as payments by 
way of advance against the final payment and not as payments for works actually done 
and completed and shall not preclude the requiring of bad and imperfect work to be 
rectified or considered as an admission of due performance of the contract.  
Income tax deductions will be made as per the prevailing rates from the contractor’s 
on account bills. 

4.6.2 Final Bill 
Final bill supported with consolidated measurements of the full work executed shall be 
submitted by the contractor, the same will be verified by the Architect within Three 
weeks of Completion of Works. 
 
After Verification, the Architect will give seven days notice to the Contractor to 
Countersign the bill as a token of acceptance or intimate in writing his intention to 
dispute. If the Contractor fails to take appropriate action within the prescribed period 
as above, then the bill finalized by the Architect shall be final and binding on the 
Contractor. 

4.6.3 Claim for Interest 



12 
 

No Claim for interest will be entertained by the Employer, with respect to any money 
balances as lying with the Employer. 

4.6.4 Rates For Extra, Additional, Altered or Substituted works. 
The rates for additional, altered or substituted work shall be worked out in accordance 
with the following provisions, in their respective order. 
i) If rates for similar works are directly available in the Contract for the work, the 

contractor is bound to carry out at the same rates as available in the contract. 
ii) If rates are not directly available in the contract, then they will be derived from 

the rates for a similar class of works as are specified in the contract. 
iii) If the rates cannot be determined, then the Contractor shall submit a detailed 

cost analysis as per market rates for same. The Architect will settle such 
claims. 

4.7 GUARANTEES 
4.7.1 Quality Of Work 

The Contractor shall guarantee that the materials and workmanship are the best of 
their respective kinds for the service intended and that all items of work will be free 
from all inherent defects in workmanship and materials. He shall also guarantee that 
the works will not fail in any respect due to quality of materials, workmanship and 
method of construction. 

           The Specifications assume a proper degree of Skill on the part of the Contractor and 
Workmen Employed. The Contractor shall consult the Architect, whenever in his 
judgment variation in the methods of Construction or in the quality of material would 
be beneficial or necessary to fulfill the guarantee called for. Such variations may be 
made by the Contractor, only when authorized by the Architect. 

4.7.2 Cost of Execution of work or repair, etc. 
All works of repair shall be carried out by the contractor at his own expense if the 
necessasity thereof shall in the opinion of the Architect be due to the  use of materials 
or workmanship not in accordance with the contract or on account of neglect or failure 
on the part of the contractor to comply with any obligation expressed or implied on the 
contractor’s part under the contract. 

4.7.3 Remedy on Contractor’s failure to carry out the works required. 
If the contractor shall fail to do any such work as the aforesaid required by the 
Architect. The Employer shall be entitled to carry out such works at the contractor’s 
own cost and recover the same from any money that may become due to the 
contractor.  

4.7.4 Contract Valid during Guarantee Period 
This contract shall remain valid and in force until the expiry of Guarantee Period. 

4.8 RESCINDING/ TERMINATE CONTRACT 
4.8.1 In any case under any clause of this contract, the contractor has rendered himself liable  

to pay compensation amounting to whole of his retention deposit in hands of  
Employer, the Architect in consultation with the Employer, on his behalf shall have  
power to adopt any of the following courses- 
 

a) To rescind the contract (of which rescission notice in writing to the 
contractor shall be conclusive evidence) 
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b) To employ a contractor paid by the Employer and to supply materials 
to carry out the work or any part of the work, debiting the contractor 
with the cost of the labor and the price of the materials. 

c) To measure up the work of the contractor and to take such part of the 
work of the contractor as shall be unexecuted out of his hands and to 
give it to another contractor to complete. In this case any expense 
which may incur in excess of the sum which would have been paid to 
the original contractor, if the whole work had been executed by him, 
shall be borne and paid by the original contractor and may be deducted 
from any money due to him by the Employer. 
In the event of any of the above courses being adopted by the Architect, 
the Contractor will have no claim to compensation to any loss sustained 
by him. 

4.8.2 Termination Of the Contract 
 If at any time after the commencement of the work the Employer for any reason 

whatsoever not require the whole or part thereof as specified in the tender to be  
carried out, Architect shall give notice in writing of the fact to the Contractor who  
shall have no claim to any payment or compensation whatsoever on account of any  
profit or advantage which would have derived from the execution of the work. 

4.8.3 Jurisdiction 
The contract and its operation shall be governed by the laws of India, for the time 
being in force. The contract shall deemed to have been entered into at Gorakhpur 

4.8.4 Bye Laws and Local Authorities 
The contractor shall conform to the provisions of any Govt. Acts and regulations of Local 

Authorities. Contractor would pay all charges and fees for towards Stacking, etc. The 
Contractor shall keep the Employer indemnified against all penalties and liabilities 
incurred in connection with the said contract. 

 The contract will be governed by the Indian Contract Act, Indian Sales Act and all  
other relevant laws.  

4.8.5 Arbitration 
 

All disputes related to the said contract shall be referred to the arbitration of the person 
appointed by the Employer. All rules will be subject to Arbitration Act 1940, or any 
statutory modification or re- enactment thereof. 
 
It is a term of the contract that if the Contractor does not make any demand for 
arbitration in writing within 30 days of receiving the intimation from the Employer 
that bill has been certified for Payment, the claim of the contractor will deemed to 
have been waived absolutely bared and the Employer shall be discharged and released 
of all liabilities under the contract.  
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SECTION –V 
 

FORM OFAGREEMENT 
 
Made at… day of…… between Baroda UP Bank, Regional Office Gorakhpur-1, Gorakhpur 
executors, administrators and assigns) of the one part and  
…...………………………………………………………….. (hereinafter referred to as 
Executors which expression shall include their heirs, executors, administrators and assigns) of 
the other part. 
 
Employer is desirous of furnishing  Works at SIKTAUR  - GORAKHPUR 
 
has caused drawings and specifications describing the work to be done to be prepared by           
M/s Mohit& Associates 
as their Architects.( hereinafter referred to as the Architects) 
 
The said drawings and Specifications and the Price Schedule of Quantities have been signed 
by both the parties and the contractor has agreed to execute upon. 
 
NOW IT IS HEREBY AGREED AS FOLLOWS 
 

1. In consideration of the said contract, payments to be made to the contractor as 
hereinafter provided he shall upon and subject to the said conditions execute and 
complete the works shown upon the said drawings and such further detailed 
drawings as may be furnished to him by the said Architects and described in the 
specifications and the said Priced Schedule of Quantities. 

 
2. The Employer shall pay the Contractor such sums as shall become payable hereunder 

at the times and in the manner specified in the said conditions. 
 

3. The said  Contract comprises the building above mentioned and all subsidiary works 
connected there within the same site as may be ordered to be done from time to 
time by the said Architects even, though such works may not be shown on the 
Drawings or described in the said Specifications or the Priced Schedule of 
Quantities. 

 
4. The Employer through the Architect reserves to himself the right of altering the 

drawings and nature of the work and adding to or omitting any items of work or of 
having portions of the same carried out otherwise and such alterations shall be 
carried out without prejudice to this contract. 

 
5. The Employer in consultation with the Architect reserves the right to exercise control 

on quality of work, check the measurements, approval of rates of extra or 
substituted items. The decision of the Architect shall be final and binding in this 
regard. 
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6. The following documents shall be deemed to form and construed as part of this 
agreement along with the amendments,  negotiated and confirmed in various 
subsequent letters exchanged as mentioned hereinafter and parties hereto will 
respectively abide by and submit themselves to the Conditions and Stipulations 
and perform the agreement on their parts respectively in such conditions contained  

 
a) Notice inviting Tender 
b) Instructions to Tenderers 
c) General Conditions of Contract 
d) Special Conditions of Contract 
e) Technical Specifications 
f) Schedule of Quantities 
g) Employers letter dated………. To the Contractor awarding the Contractor 

awarding the Contract 
h) Contractors letter dated …….. to the Employer in acceptance of the award of 

Contract 
 

7. All dispute arising out of or in anyway connected with the agreement shall be deemed 
to have arisen at Gorakhpur, the Court in Gorakhpur shall have jurisdiction to 
determine the same. 

 
8. The several parts of this contract have been read to us and fully understood by us. 

 
 

Witness our hand this …… day of …….2023 
 
 

SIGNED BY THE SAID EMPLOYER 
Witness 
1) 
 
 
 
2) 
 
 
      SIGNED BY THE SAID CONTRACTOR 
Witness 
1) 
 
 
 
2) 
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SECTION –VI 
                                 SPECIAL CONDITIONS OF CONTRACT 
SECTION VI 
6.1 Insurance for Works 

The contractor before commencing on execution, without limiting his obligation shall 
insure the works against all acts of God, at his own costs and keep them insured till the 
completion of the project, in the joint names of the Employer and the contractor, for 
the full amount of the Contract. 
 
The Contractor shall deposit the policy and receipt for the premiums with the 
Employer within 7 days from the date of signing of the contract. Incase the Contractor 
fails to do so, then the Employer can make the required Policy and  deduct the amount 
from the Contractors amount due. 

6.2 Insurance in respect to damage to persons and property 
 

The contractor shall be responsible for all injury to persons, animals or things and for 
all structural and decorative damage to property which may arise from the operation or 
neglect of himself or any other person employed by him. 
 
The clause shall be held to include any damage to buildings whether immediately 
adjacent or otherwise. The Contractor shall indemnify the Employer and hold him 
harmless in respect of all and any expenses arising from any such injury or damage to 
persons or property. 
 
The Contractor shall reinstate all damages of every sort mentioned, due to his contract 
work to the property of third parties. 
 
The Employer shall be at liberty and is empowered to deduct the amount of any 
damage or compensation levied on him due to the negligence of the Contractor. 
 
Such insurance will not limit or bar the liability and obligation of the contractor to 
deliver the works to the Employer complete in all respects as per the contract. Incase 
of loss or damage, the money payable under any insurance shall be received and 
retained by the Employer until the works are finally complete and such money shall 
then be credited to the Contractor in final settlement of accounts. 
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                                                   SECTION – VIII 

LIST OF APPROVED AND NOMINATED MANUFACTURERS / SUPPLIERS OF 
MATERIALS FOR BANK , UTTAR PRADESH. 

   
   S.NO. 

 
MATERIALS APPROVED BRANDS 

1 False Ceiling & Cornices India Gypsum 

2 AluminiumFram Jindal,Indal 

2 Wood Framework: 
All wood must be well 
seasoned, free from knots, 
other defects. 

Meranti (seasoned) with two coats of wood 
preservative 

3 Wood skirting /mouldings, 
Lipping /beading 

Steam beech/ Mahogany/ Teak wood 

4 BWP Marin Ply wood(IS: 
710) 

Green ply/Archid/Century 

5 Laminate Century/Archid/Greenlam/Sunmica 

6 Veneer Century/Archid/Greenlam 

7 Wood Preservative STP- Pentaphene pale / Termination Tor(Pidilite) 

8 Adhesive Fevicol SH (Pidilite) / Araldite/SR-  998/Century – 
SH 

9 Door Closer Dorset/ ozone/opel 
10 Floor Spring Dorma/ozone 
11 Door Lock Ozone /Dorset/golden/Godrej 
12 Drawer Lock  Ozone /Dorset/golden /Godrej 
13 Hardware GKW  
14 Hinges   Ozone /CIEF/Ebco 
15 Screws  GKW/ Nettle fold 
16 Carpet Interface/ Shaw 
17 Vertical blinds MAC decor/Vista  levolor 
18 Sun Control Film 3M or equivalent 
19 Soft Board / Display Board Jolly board 
20 Paints  Berger/ Asian/ Nerolac 
21 Texture paint Spectrum/ Oikos 
22 Ceramic Tiles  Orientalbell ,Nitco, , Kajiria 
23 Vitrified tiles  Orientalbell ,Nitco, , Kajiria 
24 Glass & Mirror Modi Guard/ Saint gobain, Ashai 
25 Handle  Stainless steel finish Neki / Hassely/ Hattich 
26 MDF Boards Greenpanel max/ Archid/Merino 

27 Wooden flooring Green panel max, Archid, Pergo  
28 PVC flooring Armstrong/ Krishna vinyl 
29 Sanitary fittings Toto/ Roca/ Kohler/ Grohe / Jaquar 
30  AFC/Monarch/PSL/SPACEWOOD/STEELCASE 

The above material list is only indicative and equivalent material may be used. Prior Approval from 
Bank / Architect to be obtained for any material to be used at site. 
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NOTE:- 

1. In case of unavailability of any material of specific make an equivalent make can be used only 
after a written approval of the Architect / Bank. The preference of make/brand of the 
material listed above will be decided by the Architect/ Bank. The make/brand of any item 
will be as mentioned in the drawings issued by the Architect. 

2. The contractor shall provide samples of all materials mentioned in the list of makes as 
required by the Architect. A written approval of these samples shall be sought prior to 
commencement of any work. Architect / Bank reserves the right to enquire the genuineness 
of any material used at site directly from the manufacturer/dealer. 

LIST OF APPROVED AND NOMINATED MANUFACTURERS / SUPPLIERS OF 
MATERIALS FOR BANK - UTTAR PRADESH. 

 
S.NO. MATERIALS APPROVED BRANDS 

 
1 PVC fittings  Polycab/ AKG / Precision 
2 
 

Wires – PVC insulated copper  Finolex/ Rallison/Polycab/Skytone 

3 
 

Cables (armored) Gloster / Rallison / Havells 

4 
 

A.C Starter, Plug Socket Crabtree / Northwest/ Legrand 

5 
 

Light & Power switch socket Crabtree / Northwest /Philips 

6 
 

Telephone Socket RJ-11 Crabtree/ Philips/MK 

7 
 

DB MCB Legrand/ Hager/ Standard/ Schneider 

8 
 

MCB Legrand/ Havells/ Hager/ Schneider 

9 
 

Telephone cable 0.51 Netco / Delton / National 

10 Light fitting 
 

PHILIPS/Wipro/Havells 

11 Fuse Switch 
 

L&T / Havell’s 

12 
 

Telephone Connecter Corn  

13 Ceiling/ Wall fan 
 

Crompton / Orient / Khaitan 

14 Exhaust fan 
 

Crompton / Orient / Khaitan 

15 P.V.C tape Steel Greep 
16 
 

Call bell Max 

17 
 

Cable Lug Dowell’s 

18 
 

Cable gland Brass heavy type good quality 

19 Distribution board L&T/ Havells,legrand 
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20 
 

MS conduit Heavy duty with ISI mark 16 SWG 

21 
 

Starter & single phasing preventer SEIMENS  

22 
 

SPN, TPN, Sheet metal Havell’s / Legrand 

23 Pipe Metal 
 

M.S Conduit 16 S.W.G 

24 Metal Pipe Fittings 
 

Cast iron with thread & inspection cover 

25 
 

Pipe PVC  (Rigid Conduit) AKG / Polypack/Super/Precision 

26 
 

PVC fitting for Rigid -Do- 
 

27 
 

PVC Roll Pipe Super Dalda or equivalent heavy guage 

28 PVC Casing & Casing Fittings Good quality heavy guage (colour white) 

29 Lugs Dowells 

30 Terminals Essen/Elmex 

31 Burglar alarm Godrej/ Globe detective 

32 E-cat 6 Patch panel Schneider Electric/ Avaya 

33 P.A. System Bosch/ Ahuja 

34 CCTV camera Sony/ Bosch 

35 CCTV camera wiring Crompton/ KEI 

36 UPS wiring Crompton/KEI 
37 Aluminum ducting sheet Jindal/ SAIL 
38 AC Blue Star/ Hitachi/ Daikin 

Only Copper Coil (Minimum 3 Star rated) 
 
NOTE:- 
1. In case of unavailability of any material of specific make an equivalent make can be 
used only after a written approval of the Architect. The preference of make/brand of the 
material listed above will be decided by the Architect. The make/brand of any item will 
be as mentioned in the drawings issued by the Architect. 
 
2. The contractor shall provide samples of all materials mentioned in the list of makes as 
required by the Architect. A written approval of these samples shall be sought prior to 
commencement of any work. Architect reserve the right to enquire the genuineness of 
any material used at site directly from the manufacturer/dealer. 



S.NO DESCRIPTION AMOUNT (Rs.)

A SCHEDULE - 'A' (FURNISHING WORK)

2.0 PARTITION WORK

3.0 DOOR & ACCESSORIES

4.0 WORKING COUNTER 

5.0 TABLE & FURNITURE

6.0 CUPBOARDS AND SIDE UNIT

7.0 OTHER MISC. WORK

TOTAL SCHEDULE " A "

B SCHEDULE - 'B' ( ELECTRICAL WORK )

I ELECTRICAL WORK , DB , WIRING ETC

II ELECTRICAL WORK & LIGHT FIXTURE & FITTINGS

TOTAL SCHEDULE "B "

C SCHEDULE - 'C' ( LAN & TELEPHONE WORK )

1.0 LAN & TELEPHONE WORK

TOTAL SCHEDULE "C "

IF ANY DISCOUNT 

DISCOUNT AMOUNT

GRAND TOTAL 

NOTE :-  GST (WCT) TAX WILL BE EXTRA.

Contractor Signature & Seal

 TOTAL ( SCHEDULE - A+B+C)

SUMMARY FOR INTERIOR FURNISHING WORK FOR BARODA UP BANK  AT SIKTUR BRANCH

GST No:- 

Mohit & Associates. 
Architects,Interiors .Estimators. 

L-2/554-, Vineet Khand, Gomti Nagar,Lucknow. 

       Phone.9582218092,74282817659                                                                                      

E-Mail:mohitg.gupta2783@gmail.com 



A SCHEDULE - 'A' (FURNISHING WORK)

S.NO. DESCRIPTION UNIT QTY. RATE AMT

2 PARTITIONS  WORK

2.1 FULL / LOW  HEIGHT SOLID PARTITION Sq.Ft. 5.00

Full ht. Solid Partition including flush door & strong room partition up to 7' only 

WITH LOUVRE  :- Providing and fixing solid   partition , the  framing shall  made out 

of aluminium hollow section of 65mm x 37mm size  1.5mm thick of JINDAL / INDAL 

as internal frame structure placed horizontally & vertically at max distance of 2’-0” x 

2'-0" center to center. Fixing 6 mm thick commercial ply on both sides with 1.0mm 

thick laminate on top of approved shade with groove pattern as per instructions of 

Architect. The rate shall include the cost of providing skirting of 100mm wide lined 

with 1mm thk laminate and providing & fixing a border at top of 100mm wide lined 

with 1mm thk laminate complete. Laminate Should be considered up to two or three 

color combination.  The edge beadings with steam beach wood should be finished 

with melamine polish if required, frame work above false ceiling done shall not be 

measured but contractor may factor it while quoting there rates as measurment up 

to false ceiling lvl.. 

The rate inclusive of  providing & fixing of required   flush door  of 37mm thick 

approx. with 1.0mm th.laminate both side with steem beech wood  chowkhat of size 

75mm x 65mm approx  and Item includes Heavy-duty SS ball bearing butt hinges 

100 x 5.5 mm (4 Nos. per shutter) with screws etc.The shade of laminate  finish to be 

got approved from Bank. . All as per the design and instructions Bank.                                                                                                                                                                                      

Note :- For the purpose of payment partition shall be measured including the area of 

door/door frames up to false ceiling heaight.
Framework shall be regidly secured to floor, bottom of slab & exisitng walls at 2'-0" 

c/c with dash fasteners.
2.2 Single skin partition Sq.Ft. 5.00

As of the above but Providing and fixing single skin partition above false 

ceiling(where false ceiling is provided only on one side) for a height of up to 600mm 

or near about soffit of roof using aluminium frame as specified above along with 

6mm thick Commercial ply wood lined on only one side and lining with 1mm thk 

laminate of approved shade and amke along with grooves.

2.3 Full/Low  height glazed partition in manager cabin Sq.Ft. 90.00

Providing and fixing in position full/ low height double skinned partly glazed 

partition upto the ceiling.The  framing shall  made out of aluminium hollow section 

of 65mm x 37mm size  1.5mm thick of JINDAL / INDAL as internal frame structure 

placed horizontally & vertically at max distance of 2’-0” x 2'-0" center to center. 

Fixing 6 mm thick commercial ply on both sides with 1 mm thick laminate  (as per 

approved shade) on both the sides upto 3'-0" level. It shall also have  8 mm thick 

etched  Modifloat glass  from 3'-0 " to 7'-0" level. The design of the 4mm grooves 

shall be as per the drawing. It shall also include for the semiglazed  door of 8 mm 

thick Modifloat Glass including all hardware and  provision for laying conduits, 

switch boxes etc. It shall also include  the door as per the design and skirting of 4" 

wide laminate in approved shade. The door to be provided with proper door closers, 

locks and all necessary hardwares as per the approval of the Architect.

BLANK B.O.Q OF FURNITURE  WORK FOR BARODA UP BANK  AT SIKTUR  BRANCH

Mohit & Associates. 
Architects,Interiors .Estimators. 

L-2/554-, Vineet Khand, Gomti Nagar,Lucknow. 

       Phone.9582218092                                                                                      

E-Mail: mohitg.gupta2783@gmail.com 



S.NO. DESCRIPTION UNIT QTY. RATE AMT

2.4 Single window  Partitions CASH CABIN Sq.Ft. 85.00

Providing and fixing in position Double skin partition 7'-0'' height.The framing shall

made out of aluminium hollow section of 65mm x 37mm size  1.5mm thick of JINDAL 

/ INDAL as internal frame structure placed horizontally & vertically at max distance

of 2’-0” x 2'-0" center to center. Fixing 6 mm thick commercial ply on both sides with

1 mm thick laminate of approved colour and shade as per approval of the Architect.

The partition to include 8 mm. thick Modi Float glass with etching on the sides and

back including a door 3'-0" wide as per the approval with all necessary hardware,

night latches etc. All exposed edges to be covered with steam beech wood

Beading,4mm grooves in places as per design duly melamine polished inclusive of all

materials,hardware, night latches, labour, T&P, taxes, levies, etc. completed to the

satisfaction of the bank & drawing.

2.5 Front Glazeing In head cash cabin & SWO Sq.Ft. 15.00

Providing & fixing 10mm thick toughened clear float glass to shape for front side of 

the cash counters including cutting the holes and providing & fixing TW beading 

polished and tinted to approved shade. ( including SWO/Chief Cashier front Glass).

2.6 Aluminium grill on the ceiling of Cash cabin Sq.Ft. 35.00

Note: - For the purpose of payment partition shall be measured including the area of 

door / door frames up to false ceiling height. 

Framework shall be rigidly secured to floor, bottom of slab & existing walls at 2’-0” 

c/c with dash fasteners. 
TOTAL OF PARTITIONS  WORK

3 DOOR & ACCESSORIES

3.1 Main Entrance Door Sq.Ft. 90.00

Providing and fixing  aluminium entrance doors with 12mm floatglass (3M frosted 

sticker) as/design with top & bottom section of 45 by 90mm  , 2mm thick section of 

hindalco/indal anodized in approved colour with 25 micron anodizing along with SS 

C shaped handles of kitch or equivalent make along with floor spring of 

hemco/everite make. The item also includes door lock completed to the satisfaction 

of the architect. 

3.5

Supplying and fixing of Dorma/GEZE Dline / Hardwyn/Godrej or approved 

equivalent Door Closer for wooden door for Branch manager, Banking hall, Chief 

Cashier , Dinning ,UPS,Toilet
Nos 2.00

3.6

Supplying and fixing of mortice door lock of hardwyn make HML-480 Lock Body 304 

Stainless Stell. (in BM Cabin , Store room 0. Cash cabin shall be Godrej Night 

latch.(atm 1 No.)
Nos 2.00

3.7 Supplying and fixing of door stopper SS Grade 304, HESSF-2C hardwyn make. Nos 4.00

TOTAL OF DOOR & ACCESSORIES

4 WORKING COUNTER 

4.1 CASH COUNTERS Rft. 5.00

Providing and fixing Chief  Cash Counter in split-levels @  2’-6” (height 750mm) & 

18” (1140mm)  with  2’-6” & 15” wide each respectively . Upper levels having 12mm 

thick frosted toughened glass  (i/c taxes and transportation). Edges of 18” wide 

counter shall be 12mm thick frosted toughened glass. Lower tier shall be made of 19 

mm thick ply wood finished in 1.5mm thick laminate. Exposed edge having steam 

beech wood edging of size 1 ½” x 1”. Vertical face shall have 12mm thick frosted 

toughened glass as per requirement of design. All exposed surfaces shall be finished 

with 1.0mm thick laminate of approved shade and colour. 



S.NO. DESCRIPTION UNIT QTY. RATE AMT

1 no. prefabricated metal computer key board tray including drawer slides 12.5” x 

22” tray with 14” telescopic slides including L – brackets for securing to the table 

top. Chest of drawers (size 1’-4” x 2’-0” x 2’- 5”) made of 19mm thick commercial ply 

wood having three drawers finished with 1.0mm thick Laminate on all sides. Each 

drawer shall have locking system and 6” long S.S. brushed finished handle, drawer 

slides etc. of approved make. All exposed edges of  ply wood  sealed with Steam 

beech wood beading of size ¼” x ¾”. All beading and exposed wood shall be 

melamine polished and  the Internal surfaces shall be 0.8  mm thick laminate.Item 

includes readymade metal powder coated CPU trolley, grommet, footrest for each 

seat. All complete as per approval and instructions of the Architect / employer.The 

rate also include providing and fixing painting a foot rest using hard wood 100 x 

25mm size 1st class seasoned country frame. 

Payment will be made only on the centerline measurement. The rate shall include 

the cost of providing skirting of 100mm wide lined with 1.0mm thk laminate and 

providing & fixing a border at top of 100mm wide lined with 1.0mm thk laminate 

comlpete.  the Internal surfaces shall be .75  mm thick laminate. 

4.2 RUNNING COUNTER Rft. 9.80

Providing and fixing staff counter/SWO  in split-levels  @ 2’-6” (750 mm)  &  3'1" 

with 2’-6” (750 mm)  & 9"  wide each respectively . Upper levels having 1 mm thick 

laminate with 19 mm thick commercial ply top. Lower tier shall be made of 19mm 

thick ply wood  and finished in 1 mm thick laminate. Working top having steam 

beech wood edging of size 1 ½” x 1”. Vertical face shall have 19 mm thick 

commercial ply over pine wood framework as per requirement of design. All 

exposed edges of  ply wood  sealed with Steam beech wood beading of size ¼” x ¾”. 

All exposed surfaces shall be finished with 1.0mm thick laminate of approved shade. 

The item includes Chest of drawers (size 1’-4” x 2’-0” x 2’- 5”) made of 19mm thick 

commercial ply wood  having One drawers at top and a storage cabinet below having 

shutters of 19mm thick ply wood finished with 1.0mm thick Laminate on all sides. 1 

no. prefabricated metal computer key board tray including  drawer slides 12.5” x 22” 

tray with 14” telescopic slides including L – brackets for securing to the table top for 

each seat.  All beading and exposed wood shall be melamine polished and the 

Internal surfaces shall be 0.8   mm thick laminate.  Item includes 1’-3” high 12mm 

thick  toughned glass above upper tier and readymade metal powder coated CPU 

trolley, grommet, foot rest for each seat.  All complete as per approval and 

instructions of the Architect   / employer.The rate also include providing and fixing 

painting a foot rest using hard wood 100 x 25mm size 1st class seasoned country 

frame. Payment will be made only on the centerline measurement. 

The rate shall include the cost of providing skirting of 100mm wide lined with 

1.0mm thk laminate and providing & fixing a border at top of 100mm wide lined 

with 1.0mm thk laminate comlpete. 
TOTAL OF WORKING COUNTER 

5 TABLE & FURNITURE

5.1 MANAGER  TABLE ( Size:- 6'-0" x 3'-0") ht. 2'-6" Nos 1.00



S.NO. DESCRIPTION UNIT QTY. RATE AMT

Providing and fixing tables made out of 19 mm thick commercial ply over hard wood 

frame work finished with 1 mm thick laminate of approved shade. Top having steam 

beech wood edging of size 2” x 1 ¾”. 10mm thick clear float glass with beveled edges 

shall be provided on the finished to 19mm thk Comm.ply wood of approved make 

cladded with 1mm thk. laminate( color with vertical grain) as per design in all 

visible areas. All the exposed edges to be covered with wooden steam beech lippings 

and mouldings duly malamine polish. The drawers to be made out of 19mm thk  ply 

wood with 1.0 mm laminate finish in the front , and bottom to be made out of 6mm  

plywood and it should play in drawer sliding telescopic channels. The inside of the 

drawer   shall be 0.8   mm thick laminate.   &  Table back side wil be  1mm laminate. 

A leg rest to be provided duly polished made out of 3"x2" Wooden Section.The rate 

inclusive of providing &fixing wooden cabinet to suit the DVR for size 2'X6"X1'9" or 

as per the requirements)

 A shutter to be made by 19mm  ply wood  cladded with1.0mm laminate .The 

necessary locks handles to be provided in each drawers and shutters. 3" x 1/2" 

wooden  skiritng to be provided in all visible areas duly polished. The necessary wire 

managers(SS)  to be provided on the tables and provision for lights to be kept if 

required in the front of the table. All the exposed areas to be duly malamine polished 

The work to be completed as per design and approval of the Bank. The table should 

have key board tray and CPU Trolly to be Modular. All as per the design and 

instructions Bank  the Internal surfaces shall be .75  mm thick laminate. 

5.2
Officer table same as above without glass top ( Size:- 5'-0" x 2'-6") ht. 2'-6"

Nos 1.00

TOTAL OF TABLE & FURNITURE

6 STORAGE & SIDE UNIT

6.1 Side and Back Unit

Providing and fixing Side Unit/ Back unit 400 mm depth   made out of 19mm ply 

wood  finished with 1.0mm laminate  in all exposed areas and top shall be 1 mm 

thick  . The drawers to be made out of 19mm  commercial plywood  and  cladded 

with 1.0mm laminate  and bottom made out of 6mm comm ply duly painted in 

matching tone and it should play on drawer sliding channels . The shutters to be 

made out of 19mm commercial ply wood  and should play on drawer sliding castors 

on powder coated channels. The necessary locks , handles, etc to be provided . 3" 

x1/2 wooden skirting to be provided duly polished as per matching tone all along 

the visible areas . Inside of the unit  shall be .75  mm thick laminate.  in matching 

tone . All the exposed edges of the boards/ply woods to be coverd with woden 

lippings/mouldings duly polished all complete. The work to be completed as per 

approval and specification of the Architect.

Nos 2.00

6.2 Low / FULL HT cabinet  Sq.Ft. 25.00

Providing and fixing Full /Low height  Cabiner400mm deep made out of 19mm thk 

plywood  finished with 1.0mm laminate  in all exposed areas . The Shutter to be 

made out of 19mm  ply wood  in the front cladded with 1.0mm laminate( color, 

vertical grain) . and bottom made out of 6mm plywood duly painted in matching 

tone and shelves 19mm thk comm ply wood to fixed inside storage. The shutters to 

be made out of 19mm ply wood  . The necessary locks , handles, etc to be provided . 

3" x1/2 wooden skiritng to be provided duly polished as per matching tone all along 

the visible areas . Inside of the unit  shall be 0.8   mm thick laminate  finish . All the 

exposed edeges of the boards/plywoods to be coverd with wooden 

lippings/mouldings duly polished all complete.All as per the design and instructions 

Bank.

6.3 Main Electrical Panel Cabinet Sq.Ft. 35.00



S.NO. DESCRIPTION UNIT QTY. RATE AMT

Providing and fixing of DB Shuttering formed of 12mm thk plywood wood  on 12mm 

thick Gypsum board (fire Proof) with finsih  as per Item no 1 for inside and out side  

shutters finished with laminate on outer surface with SS (4Nos) louvre perforation 

and necessary hardware,hinges etc  complete as per details. All as per the design and 

instructions Bank.

TOTAL OF STORAGE & SIDE UNIT

7 OTHER MISCELLANEOUS ITEMS

7.1 PIN UP / NOTICE BOARD 

Providing and fixing soft board with necessary framework with  12mm BWR 

plywood on top  12 jolly board to be fixed  finished with fabric @Rs80 , with 

necessary mouldings duly polished along the periferi. All as per the design and 

instructions Bank.

Sq.Ft. 24.00

7.4 WRITING LEDGER & Cheque & sugestion box NO 1.00

Providing and fixing writing ledge as per design  minium 5 ft length made out 19mm 

comm. board with necessary grove patterns with 1.0mm laminate. 10mm thk 

machine polished glass to be provided on top of the writing ledge. Small boxes to be 

made out of 12mm comm. ply  to be made on top of the writing ledge finished with 

1.0 mm laminate, inside surfaces shall be .75  mm thick laminate.  and rate should be 

included  providing fixing of sugestion box & Cheque deposit box as per approval of 

bank .The work to be completed as per design and approval of the architect.

7.6  wall/column PANELLING Sq.Ft. 50.00

Fabricating and fixing wall/column paneling, the framing shall  made out of 

aluminium hollow section of 65mm x 37mm size  1.5mm thick of JINDAL / INDAL at 

spacing not exceeding 600mm bothways (horizontal and vertical).  Paneling 

framework to be secured to wall surface/column surface.Paneling framework to be 

clad on one side with 9mm thick ply finished with 1.0mm thk laminate including 

skirting of 100mm high & 12mm x 12mm groove at skirting level. All as per the 

design and instructions Bank.

7.7 Customer Table - (4'-0"  X  2'-6" ) No 1

Providing and making a table of over all size of top as mentioned above. It shall 

consist of ¾” thk. Comm. Ply top as per design (double edge on outer edge with 1 

1/2" thk half  moulding on the edges) supported on ¾” thk. Comm. Ply 

verticals.supported on wooden base (as designed by the architect). Suitable wooden 

moulding as architect design with mellamine shall be provided to the edge of the top. 

All external surfaces to be finished in 1 mm laminate. &  the Internal surfaces shall 

be .75  mm thick laminate. 

7.8 ROLLING/ VERTICAL  BLINDS Sq.Ft. 60.00

Providing and fixing  Roller blinds of approved design and shade by the 

Architect,incl all std fittings as per manufacturer's specification. The work to be 

completed as per specification and approval of the architect. (approved brand Vista, 

Hunter Dogulus)
TOTAL OF OTHER MISCELLANEOUS ITEMS

GRAND TOTAL FOR FURNISHING (A)

* GST EXTRA AS APPLICABLE



B SCHEDULE - 'B' (ELECTRICAL WORK)
SL No PARTICULARS UNIT QTY RATE AMT

1 ELECTRICAL WIRING & EARTHING

 a) 1 light by 1 switch Nos. 29

e) Ceiling fan point with step type electronic regulator No 11

f) Same as above, but for exhaust fan excluding regulator. No 3

g) Same as above 5A Point in the switchboard itself. (for branch 4 No &

ATM 1 No)
No 7

h) same as above Wiring for call-bell point including buzzer No 1

i) Wiring (2x2.5mmsq+1x1.5mmsq from power DBs) for independant

6A multi pin socket at walls along with 6A modular type switches board

housed in painted MS box (upto 3 independent plug points can be

taken in one circuit).  For wall Fan 

No 1

1.2 Supply and installation of modular type 2 nos 6A & multi pin sockets

with 2 nos 6 Amp one way switch housed in MS box to be fixed in

partitions or concealed in wall. The box shall be painted with 2 coats of

enamel paint over a coat of red oxide primer including wiring for Raw

power socket outlet using 2 R runs of 2.50 Sqmm and single run

of 1.5 sqmm PVC insulated multi stranded single core copper

conductor FRLS wire in 20mm PVC conduit to be laid in floor, partitions, 

etc. complete with all accessories (looping 2 sets of 2x6A socket outlet

in one circuit- from DB) (Raw power). for counter ( Each counter 1

Nos +BM :2 Nos, ATM 1No:,Pantry 1No.:)

No 5

1.3 Supply and installation modular type 16A, 5-pin socket with 16A one

way switch housed in MS box to be fixed in partitions or concealed in

wall. The box shall be painted with 2 coats of enamel paint over a coat

of red oxide primer , the rate shall include wiring fusing 2R 4.0 sqmm

& single run of 2.5 sqmm PVC insulated multi stranded single core

copper conductor FRLS wire in 25mm PVC conduit to be laid in floor,

partitions, etc complete with all accessories (for line printer : or

optional).(upto 2 independent plug points can be taken in one circuit)

C.C :1No. BM.;1 No.: Alternative counter 2No + Banking Hall 1 No+

Pantry 1No ,ATM :1No)

Nos. 7

BLANK B.O.Q OF ELECTRICAL WORK FOR BARODA UP BANK  AT SIKTUR BRANCH

1.1

Supply,laying,connection & testing of light,fan point, wiring by 

2x1.5mmsq(2x3/.029) +1x1mmsq PVC insulated, multistrand single 

core copper conductor FRLS   wire maintating the colour code as per 

direction in PVC conduite of 20mm with ISI mark 1.5mm thickness to 

conceal in wall partition mending good the damage, complete with PVC 

circular box, bend to be done as per drawaing including 3 point ceiling 

rows  wherever required GI saddle to be used for fixing,metal 

flexiable/PVC flexiable pipe may use if requied in partition wall. All PVC  

pipes should be with ISI mark. No joints will be allowed inside 

pipe,light, fan & plug point complete with modular type switch plate & 

MS box . rate Including the main circuite line 2x2.5mmsq+1x1.5mmsq 

earth PVc insulated Cu. Wire from DB to switch board ,maintaining the 

colour code. Circuite line for lighting switch board & 6Amps plug board 

are to be drawn from lighting DB to Lighting board & plug point board 

(independent ), 6/16 Amps plug point line are to be draw from power 

DB.as per DBschedule /SLD

Mohit & Associates. 
Architects,Interiors .Estimators. 

L-2/554-, Vineet Khand, Gomti Nagar,Lucknow. 
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3 AC POINTS
3(a) Same as serial no.1, but wiring for A/C socket by using 2*4 sq.mm.

PVC insulated 1100 V grade copper conductor wire and earthing with

1*4.0 sq.mm. PVC insulated 1100 V grade copper conductor wire with

modular type AC box (tiny trip type) with socket complete in all

respects controlled by 25/32 A SP MCB to be provided near indoor unit. 

Nos. 4

2 LAYING OF CABLE :

Mts. 0

Nos 4

2.3
 - Do -  3.5 x 16 sqmm with 02 nos 8 SWG bear GI.wire  as running 

earth. for Light D.B 
Mts 20

2.4
 - Do -  3.5 x  25 sqmmth with 02 nos 8 SWG bear GI.wire  as running 

earth.  for POWER & A.C D.B  ,  UPS  & ATM
Mts 20

2.5  - Do -  termination of 25 & 16 Sqmm 3.5 Core Nos 8

3 Out door type glow sign board wiring :-

Mts 40

4 EARTHING STATION  :

(i) Earthing installation as per I.E. rule conforming Set 2

(ii)

Mts 20

5 MAIN ELECTRICAL DISTRIBUTION

 Main Panel (wall Mounted Type)

Supply & erection of 6way Electric panel made of 16 gauge M.S sheet with double 

coated painting consisting 3No (4x40)mm copper strips of suitable length for 200 

Amp current rating with supply & erection of followings 1) 63Amp TPN switch 1No 

make HPl/Havells/standard with HRC fuses ll) 63 Amp D.P change over switch 1No 

lll)63A Rotary switch -1No lV)10 Amp SP MCB-6No v)Three phase indicator NOTE- 

Cost of conection of 3 Phase energy meter is incluiding in the job & All internal 

wiring in D.B Should be 10Sq mm wire.

Set 1

POWER DB & AC DB. Make standard/Legrand/ABB ,Double door

6 way TPN MCB DB with TP MCB as incoming 

63 TP&N MCB as main 

16Amps SP MCB - 8 Nos ( Ac :3 Nos + 2X6amp : 4Nos and 1Nos spare 

) +32AMPS SP X10  NOS. (Ac 3 Nos+15 Amp: 6 Nos, 1No Spare)

including  Neutral Bar.                     01 Set Set 1

LIGHTING DB Make standard/Legrand/ABB 

6 way TPN MCB DB with TP MCB as incoming 

2.2
End termination of 50mmsq 3.5 Core armoured cable,complete with

brass cable  gland , Alu. Lug, PVC tape.

3.1
Supply laying of main line with 2x2.5 +1x1.5 mmsq through MS

conduite from main panal to glow sign board.

Supply, Installation, Testing and Commissioning of Maintenance Free

Earthing system made up of copperbonded rod of 10 feet length,23

mm dia. (Minimum copper bonding shall be 0.25mm) along with Rod-

toConductor connectors, Earth enhancement material, Pit Cover and

other accessories as required and as per specification and other

applicable codes (include chamber for earthing, Earthing certificate to

be submitted along with the bill).

Supply laying 2x8SWG copper bear wire from earth spike to main

panal.(Electrolite wire)

5.3

5.4

2.1

Supply laying fixing main power with 50mm sq 3.5 core PVC

insulated,PVC sheated Alu.Conductor, 1100 v. grade armoured cable

complete with 02 nos 8 SWG bear GI.wire as running earth .( Meter

panel to Main Panel & Dgset  to Main Panel )



63A TP&N MCB as main 

32 AMPS DB  MCB 1No: For Strong room )

16 Amps SP MCB - 03 Nos.+  (BM +Toilet) each 1No + 1No spare

12 Amps SP MCB - 12 Nos. (Hall - 4Nos + Store room 1 No +Exteranl 

Lighting 1No.:+ Ups 1No + wall Fan 3 Nos.2 No spare)

Including Neutral Bar.                          01 Set  Set 1

6 UPS SYSTEM  (Branch)

6.1 UPS Main  DB Supply, erection, testing and commissioning of three  

phase 4 WAY, TPN MCB DB double door type with "C" Curve MCBs, IP 

42 powder coated for UPS with                                                                                                                                                                                                               

63A 4P MCBs – 1No as INCOMER                                                                                                                                                                                   

32A TP MCBs – 3 Nos. as OUTGOING    (UPS :2Nos   and     1 set ,: 

Spare                                                                                                                                                                          

Including all interconnections & accessories etc Make 

standard/Legrand/ABB

Nos 1

6.2 Supply & Fixing of 32A DP MCB in 2way SPN Db IP 20 metallic directly

on wall Raw power Incoming & OutGoing supply for UPS (Branch :2

Nos & ATM 1No.)
Nos 2

UPS DB-1 & 2  combined

12 Way SPN  MCB DB with 'C" curve MCBs. Incoming : 2 No. 40A DP 

MCB                                                                                            

Outgoing : 8 Nos 6/10A ( BM: 1+1 Nos with  lighting  : Server & Data 

Rack (1+1) Nos:C.C 2Nos with lighting :counter :2 Nos) SPO MCBs 

Make standard/Legrand/ABB . Repective UPS lighting to be 

connected.(BM,C.C,Banking hall 2Nos) or as per SLD

Nos 1

6.4

Supply and installation of modular type 3 nos 6A multi pin sockets with 

2 nos 6A one way switch  with indicator housed in MS box to be fixed in 

partitions or concealed in wall. The box shall be painted with 2 coats of 

enamel paint over a coat of red oxide primer  including making  

connections complete the rate inclusive  of Supplying and running of 3 

runs of  2.5 sq.mm UPS DB's to individual powerstation through 

.(looping 2  sets of 3X6 A socket outlet in one circuit / or as per SLD 

the following size of 660 volts grade, Finolex brand PVC insulated wire 

(For UPS point only).(For B.M,C.C,Sever each 2Nos.)  +3 Nos  for 

Counter+Rack 1Nos)

Nos 7

6.8 Supply and Installation of Moduler type 2 X 20A plug & socket housed

in  for UPS output control (Branch 2 Nos & ATM 1No.)
Nos 2

6.9 Supply & Laying of 2 runs of 4.0 Sqmm and 1 run of 2.5 sqmm, PVC

insulated, single core, multistranded copper conductor cable in

suitable rigid / flexible metal conduitfrom 3 KVA  UPS to UPS DB
mtr 10

sub total I

8 ELECTRICAL FITTINGS (S/I/T/C

8.4
TUBELIGHT - NEW  LED TUBELIGHT 36 watt PHILIPS/WIPRO MAKE.  

Nos 26

8.5
HANGING LIGHT - LHECDOL5PW1W040 (40WATTS),   

PHILIPS/WIPRO MAKE
NOS. 3

8.6
150 mm dia Heavy Duty Exhust fan 230 voltA.C.( Havells /

Crompton make).(UPS & Toilet )
Nos 3

8.7
Meta body Wall mountaing fan 450 mm dia 230 volt A.C.

PHILIPS/WIPRO MAKE
Nos. 1

8.8

Supply of Ceiling fan with 1200mm sweep, double ball bearing motor, 

capacitor, three MS blades die cast Al housing in stove enameled white 

with, suspension rod including all accessories of approved make.(5 star 

rated) (ORIENT/KHAITAN).(UPS,Strong room & Store room)

Nos. 11

SUB TOTAL 

TOTAL FOR ELECTRICAL WORK (B)

* GST EXTRA AS APPLICABLE

6.3

5.4



C SCHEDULE - 'C' (LAN & TELEPHONE WORK )

S.NO.       DESCRIPTION UNIT QTY. RATE AMOUNT

2.0 DATA SYSTEM - CONDUITING & CABLING

2.2

Wiring for computer networking from I/O hub to computer workstation with 

UTP Cat-6 computer cable including providing ferrules at both ends and 

termination at both ends including providing & fixing frame for with shutter, 

RJ 45 outlet, faceplate and mounting box complete of modular type, This 

work includes providing PVC conduits ( 1/2", 3/4" size or as required0 in 

chases from the I/O hub to the point. The cost includes testing, commisioning 

etc complete. Note : Do not run more than 3 wire in single pipe & should be 

concealed. ( Server,BM,CC & ATM each 2Nos and counter 5Nos)

Nos. 6

2.3 Supply of Cat - 6 D-Link patch  cord 7' 0" Nos. 6
2.4 Supply of Cat - 6 D-Link patch  cord 3' 0" Nos. 6
2.5 Supply & fixing 24 Port  Jack Panel Make:-D-Link Nos. 1
2.6 19" Rack 9U with Glass Door , Locking system Make: APW Nos. 1
2.7 24PORT 10/100Mbps Switch Nos. 1

GRAND TOTAL FOR LAN & TELEPHONE (C)

* GST EXTRA AS APPLICABLE

BLANK B.O.Q OF LAN & TELEPHONE WORK FOR BARODA UP BANK  AT SIKTUR  BRANCH
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