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Baroda U.P. Bank

RO/RORASR/P&E/{ £5/2024-25 Date - 01-07-2024

Tender for furnishing of Bhimpura Branch Region — Ballia-I|

Baroda UP Bank, Regional Office Ballia-Il, Haibatpur Near Krishna talkies,Ballia invites seal
tender for furnishing for our Branch at Bhimpura , District —Ballia from the empanelled furnishers
of Baroda UP Bank Head Office, Buddh Vihar Taramandal Gorakhpur- 273016 (UP).

I. Tender Issuing Date : 01-07-2024
2. Last Date Of Submission Of Tender - 20-07-2024 Upto 05:00PM
3. Date Of Opening Of Tender 3 22-07-2024

4. Tender to be address to §
The Regional Manager

Baroda UP Bank

Regional Office-Ballia II
Haibatpur near Krishna Talkies
Ballia - 277001 (UP)

Terms & Condition of tender:

* Rates should be quoted on the space provided in the annexure attached only. No other
sheet/form should be used for quoting rates.

* Rates quoted only by Bank’s empanelled Vendor will be consider/accepted.

® The competent Authority (Bank) does not bind themselves to accept the lowest or to give
any reasons for its decision of acceptance or rejection of tenders.

* Incomplete in any respect or conditional tender shall liable to be rejected.

Other Conditions:

® The registration number of the along with GST no. allowed by the authorities must be

submitted.
e PAN Number of the firm allotted by the income tax authorities should be submitted (without

which the vendor’s bid would became invalid and shall be liable to be reject).

Conditional tenders shall not be accepted on any ground and shall be rejected straight.

Any deviation of the conditions given by the purchaser will not be accepted and bid will be
rejected without assigning any reasons.

If any clarification is required the same should be obtained before submitting the bid.

The Entire document must be signed with the seal and attached as a mark of acceptance of
the terms & conditions.

BUPB'’s reserve the right to accept or reject any bid whole or in parts without assigning any
reason thereof.

Bank’s decision will be final and no correspondence will be entertained in this regard.

In case of delay in submission/non-submission of bids, Bank will not assume any
responsibility.

Bank may reject any or all quotations without assigning any reason.
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Submission of tender in sealed envelope super scribing “TENDERS FOR FURNISHING OF
Bhimpura BRANCH, DISTRICT - BALLIA" addressed to Baroda UP Bank Ballia I I, Haibatpur
near Krishna Talkies ,Ballia -277001. Complete in all respect by 05:00PM dated 20-07-2024.
Tenders received after shall not be entertained.

Tender must be submitted through hand to hand or through register post only.

Tender Submission:

Evaluation Of Tender:

Quoting incredibly low value of items with the view of subverting the tender process shall be
rejected straight away.

Yours Faithfully,

Regional Manag 5 )
Baroda UP Ba:ﬁr N 7
Regional Office=Ballia I1 -

% Enclosure:- Tender documents for Interior Furnishing, Electrical Work &
Data Work For Branch Bhimpura.
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BARODA UP BANK
REGIONAL OFFICE-Ballia I1

TENDER DOCUMENT
FOR

INTERIOR FURNISHING, ELECTRICAL & DATA
WORK FOR BRANCH AT

Bhimpura BRANCH, DISTRICT - BALLIA.
AT
UTTAR PRADESH.

Date of Issue : 01-07-2024
Last Date of Submission : 20-07-2024 Up to 05:00 PM

ARCHITECTS

Vision Arch
Sh. 2/51, D-7-M, Prince Cyber Café
Building,Near Meerapur basahi
Crossing, Varanasi
varch0036@gmail.com
9450165944
8957906861
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NOTE-FOR FURNITURE WORK ONLY BANK'’S EMPANELED
CONTRACTOR’S CAN PARTICIPATE IN THIS TENDER.

IMPORTANT SCHEDULES

DATE OF ISSUE OF TENDER
LAST DATE OF RECEIT OF TENDER:

DATE OF OPENING OF TENDER .
of committee.

EARNEST MONEY

INITIAL SECURITY DEPOSIT

SIGNING OF AGREEMENT
COMMENCEMENT OF WORK

PERIOD OF COMPLETION

LIQUIDATED DAMAGES

PERIOD OF RUNNING BILL
RETENTION MONEY/DEPOSIT

REFUND OF SECURITY &RETENTION
DEPOSIT :

INCOME TAX DEDUCTION
DEFECTS LIABILITY PERIOD

PERIOD OF FINAL MEASUREMENT

01-07-2024
20-07-2024 till 17:00hrs

22-07-2024-at 16.00hrs at RO, Ballia Il as availabi lity

Rs. 6,500.00

2.5% of the accepted Value of the Tender,
Including Earnest Money.

Within 2 days of issue of letter of intent/ order
Within 5 days of issue of letter of intent/ order

20 days from the date of issue of letter of
Intent / order

RS 5,000 per week, subject to a max. of 7.5%
Of the accepted Contract Sum.

Fortnightly
5 % of Gross Value from Each running Bill
a) Initial Security Deposit- to be released within
14 days of requesting the bank after obtaining the
certificate of completion.
b) Retention Money — to be refunded 14 days
after giving in writing a request after End of Defects
Liability Period.
At the Prevailing Rates from cach bil|

I2 months after completion of Works

3 weeks from completion/ date of submission of Final
Bill, whichever is later.
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SECTION -1

INVITATION TO TENDERERS
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Sealed tenders on item rate basis are invited in the prescribed form by the Baroda UP Bank.
Regional Office,Ballia I1.

—— e SE— L L
Tender No. Name of Work Earnest Money Time of Completion
CON/BUP/FURNSH/ Furnishing, Electrical work of Rs.6500/- 20 days
Branch at
Bhimpura | Ballia
————

1.7

1.8

The work as detailed in this tender shall be executed and completed in all respects within the
stipulated period in accordance with the Tender Document, Bill of Quantities, Drawings and
Instructions, to the satisfaction of the Architects and the Employers.

The tenderers is required to deposit Rs-6,500/- as Earnest Money along with the tender in
the form of crossed*Demand draft payable at Ballia, in favor of Baroda UP Bank. The
carnest money will be refunded without any interest to the unsuccessful tenderers.

Tenders filled in the prescribed form should reach the office of RM, Baroda UP Bank latest
by Date — 09-05-2024, 17:00 hrs. in sealed covers and super scribed with the name of the
work and the tender No. They would be opened on 10-05-2024 in the presence of Bank
officers.

Rate must be quoted for complete work at site inclusive of all costs, charges, taxes etc but
excluding GST on WCT. All duties »E.S.I. charges etc. as applicable at UP central or state
sales Tax, Octroi, Royalties etc. on works and materials required for use in the execution of
this project shall be entirely borne and payable by the contractor and the Employer will not
entertain any claim whatsoever in this respect except GST on WCT

The tenders shall remain valid for acceptance by the Employer for a period of 3 months
from the date of opening the tenders.

The Security amount and The Retention Money will be refunded without any interest. As
per the schedule mentioned.

The Defects liability period will be 12 months from the date of completion of Work. Any
defects found during this period in the various Jjobs executed by the contractor wil| have to
be rectified by him, without any extra charges. In case the Employer finds that the contractor
has not carried out the rectification, then he is at a liberty to get the same executed by
another contractor and adjust the amount spend from the Security Deposit of the main
contractor.

The earnest money of the successful tenderers will be forfeited in the event of his refusal/
delay in starting the work. The Decision of RM, Baroda UP Bank will be final in this,
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Tender documents (complete) duly fil]

ed and signed by the tenderers shall be submitted as
the tender for the work.

The Baroda UP Bank and the Architects,
lowest or any tender, or to assign any reas
the whole or part of the tender. The tende
contract at the same rates as quoted in th
alteration at the discretion of the Architec

Vision Arch do not bind themselves to accept the
on thereof and also reserves the right of accepting
rers in such an event will be bound to perform the
¢ tender for various works. Any item is liable for
t & the Employer, if required.

The tendering firms, in case the tenderers is a partnership firm, shall submit the tender
signed by all the partners.

On acceptance of the Tender, the Contractor shall intimate the name of his accredited

representative who would be responsible for taking instructions from the architects and
carrying out the works.

The successful tenderers will extend full co-operation with other contractors appointed by
the employer, so that the work shall proceed smoothly. The main responsibility of the
overall completion of the work in time will lie with the Furnishing Contractor.

The successful tenderers will need to sign the agreement, three sets, on stamp paper of Rs
100/- only. Tenderers failure to make such an agreement within the stipulated timc'-.frame
will amount to non- acceptance on his part. In this case the Employer will have the right to
revoke the acceptance of tender without any further notice to the tenderers.
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SECTION - 11

INSTRUCTIONS TO TENDERERS
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SECTION 1

2.1 The tenderers are advised to visit and inspect the
1o secure all necessary information which may
Ignorance of site conditions or local information

non- performance of the contract or any increase in

site at his own cost and responsibility and
be required for completing the tender,
shall not be considered as an excuse for
the rates quoted by him.

[ ]
L

The tenderers shall examine caref) ully all the tender documents consisti ng of :

- lnvitation to Tenderers

- Instructions to Tenderers

= General and Special Conditions of Contract
- Bill of Quantities

= Set of Drawings

All the above shall form Part of the agreement,

2.3 Time is the essence of contract and the tenderers are required to complete the works in all
respects to the satisfaction of the Architect & the Employer within the stipulated time.

24 The tender should contain the rates & the amount (both in figures and words), in the
prescribed column of the BOQ. All the items should be totaled up in the end. All corrections
should be duly attested by the tenderers. In case of any discrepancy between rates and
amounts, the lower value will be taken for the finalizing of the tender amount.

2.5 It shall be clearly understood that the rates quoted in the tender are to be, for complete work
at site, as per the instructions to Tenderers, Conditions of Contracts, Specifications and
Drawings and also for all such works as become necessary for proper completion of works,
although specific mention thereof may not have been made in the specifications or drawings
of tender documents. The rates shall be firm and not subject to cost escalation on account of
labor and material conditions or any other reason whatsoever.

2.6 The tenderers shall use only the form issued with this tender to fill up the rates.

2.7 Every page of the tender shall be signed on the left hand side bottom corner as a token of
acceptance.

2.8 The Contract will be governed by the Indian Contract Act, Indian Sale of Goods Act and all
other relevant Laws. All payments due to the contractor under the contract will be made in
Indian Rupees Currency.
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SECTION -111

FORWARDING LETTER
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RM
Baroda UP Bank

Regional Office
Ballia

Ref: Tender No. CON/BUP/FURN/ Bhimpura
Dear Sir,

With rcr"crcnc‘c to the !gndcr invited by you, I/'we hereby offer 1o perform, provide, exccute and com plete the works in
C:::r:flel:y With conditions of contract, drawings and specifications for the respective items of schedule of quantities
altached hereto,

I/we have satisfied ourselves as to the location and prevailing conditions of the site, and have read carefully the Articles
of Agreement, Conditions of Contract, Specifications, General and Special Conditions, Technical Specifications, ete.

I/we understand that the works are to be completed within ~---days from the date of issue of letter of Intent/ Order and
fully understand that time will be the essence of the contract,

I/ we enclose a demand dralt for Rs. 6,500, drawn on , payable at Ballig, in favor of Baroda
UP Bank as Earnest Money and fully understand that this amount will not bear any interest.

I/we agree to keep the offer open for 90 days from the date of opening the tender.

Should this tender be accepted in whole or part, I/we herby agree to abide by and fulfill all the terms and conditions
annexed hereto.

All the terms and conditions of tender have been fully read by me/us, I/we accept the same and sign hereunder in token
of their acceptance.
We further enclose the following documents:-

i) Proprietorship registration, Partnership deed, Article of Association and Power of Attorney, as applicable. We

agree that no change will be made in these documents without prior approval of Baroda UP Bank
ii) Tender document Duly signed.

iii) Details of my firm
iv) Latest 3 years ITR

Name of Proprietor/Partners/ Directors Yours Faithfully

Signature of Tenderers with
Official Stamp.
Date:
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SECTION 1V

4.1 DEFINATIONS

In this contract, the following words and expression shall have the meaning thereby assigned
to them unless the contract ascribed a different meaning

a) Employer means Baroda UP Bank and includes their authorized representatives to
deal with any matter on their behalf.

b) Employer- in - charge means the person appointed by the Employer and notified to
the Contractor to be in charge of the project

¢) Clerk of Works means any Engineer appointed by the Employer to perform the
duties of Resident Engineer, limited to Supervision of Work and notified to the
Contractor to be in charge of the project

d) Architects means the Architects Employed by Baroda UP Bank to give consultancy.

a) Contractor means the individual, firm or Company with whom the contract is
entered into and includes the heirs, executors, or successors.

b) The expression Contract means the document forming the Tender and acceptance
thereof and included all the sections of the tender including BOQ and set of
drawings.

c) Tender means the offer made by an individual or firm or company for execution of
the works.

d) Acceptance of Tender means the letter from the Employer communicating to the
tenderer the acceptance of this tender and include the advance acceptance of his
tender.

e) Drawings means the drawings referred to in the tender documents including any

N Site means the actual lace as described in the tender at which the execution of works
is to be done with the surrounding areas.

g) A Weck shall mean 7 days without regard to the number of Hrs worked in a day in
that week.

h) Specifications means standard specifications for works and materials brought out in

ifications. In absence of any

4.2.1 EXTENT OF CONTRACT
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The contractor shall supply at his o

Sufficiency of Tender

The Contractor shall be deemed to have satisfied himself before tendering as to Ehe
correctness and sufficiency of his tender for the works and his prices for the work which

shall cover all his obligations under the Contract and all matters and things necessary for the
proper completion and maintenance of the work.

Sub- Letting of Contract

The contractor shall not assign the contract or any part thereof to any other party without the
prior written consent of the Employer.

Power to Make alterations

work shall be carried out by the contractor.
The time for completion and Costs of such additional works shall be extended in proportion

to the original contract. The certificate of the Architect shall be conclusive as to such
proportions.
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Works subject to approval of Architect

All works to be executed under the contract shal] be subject to approval of the Architect who
shall be entitled to direct at Wwhat points and in what manner they are to be commenced.

Urgent repairs and Urgent Works

Ny reason, during the execution of the work or during the defects liability period, any
Or repair become urgently necessary and the Contractor is unable / unwilling to do
such work immediately, then the Employer may get the same done on their own and deduct
the cost thus incurred from the funds due to the contractor.

If by a
works

4.2.7 Clearance of Site

The Contractor shall have to remove all Malbaa from site of work, dirt and dust, etc. before
handing over the works to the Employer. The works shall not be treated as complete in all
respects unless these requirements are fulfilled.

In the event the Contractor failing to do so the architect and the employer shall have the
right to get the site cleared at the contractors risk and cost.

4.2.8 Protection of Trees and Shrubs
Trees and Shrubs designated by the Architect shall be protected from damage during

course of the work and the earth level shall not be changed within three feet of such
trees,

4.3 ARCHITECTS STATUS AND DECISIONS

a) The Architect shall have General supervision & direction of Works. He has authority
on behalf of the Employer to stop the work whenever such stoppage may be
necessary to ensure proper execution of the works. The Architect shall be the
interpreter of the conditions of Contract and the Jjudge of its performance.

b) The Architect within reasonable time make decisions of all claims of the contractor
and all other matters related to the execution and progress of work.

The decision of the Architect with respect to all or any of the following matters shall
be final

i) Variation/ Modification of the Design

ii) Quality and Quantities of Works Executed

i) Discrepancies in the drawings and Specifications

iv) Opening up for inspection of any work covered up.

V) Amending of any defects occurring under Defects Liability Period

c) The Contractor shall on the report of the Architect immediately dismiss from
the works within 24 hrs any person employed thereof by him who may in the
opinion of the Architect/ Employer be incom petent/ misconducts himself

44  DIRECTIONS REGARDING DRAWINGS & DESIGN

a) After signing the Contract, the Contractor will be given three sets of drawings free of
charge. Additional copies il required would be made at his own costs, One set of the
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Works subject to approval of Architect

All works to be executed under the contract shall be subject to approval of the Architect who
shall be entitled to direct at what points and in what manner they are to be commenced.

4.2.6  Urgent repairs and Urgent Works

If by any reason, during the execution of the work or during the defects liability period, any
works or repair become urgently necessary and the Contractor is unable / unwilling to do
such work immediately, then the Employer may get the same done on their own and deduct
the cost thus incurred from the funds due to the contractor.

4.2.7 Clearance of Site
The Contractor shall have to remove all Malbaa from site of work, dirt and dust, etc. before
handing over the works to the Employer. The works shall not be treated as complete in all

respects unless these requirements are fulfilled.

In the event the Contractor failing to do so the architect and the employer shall have the
right to get the site cleared at the contractors risk and cost.

4.2.8 Protection of Trees and Shrubs

Trees and Shrubs designated by the Architect shall be protected from damage during
course of the work and the earth level shall not be changed within three feet of such

trees.

4.3  ARCHITECTS STATUS AND DECISIONS

a) The Architect shall have General supervision & direction of Works. He has authority
on behalf of the Employer to stop the work whenever such stoppage may be
necessary to ensure proper execution of the works. The Architect shall be the
interpreter of the conditions of Contract and the judge of its performance.

b) The Architect within reasonable time make decisions of all claims of the contractor
and all other matters related to the execution and progress of work.

The decision of the Architect with respect to all or any of the following matters shall
be final

i) Variation/ Modification of the Design

i) Quality and Quantities of Works Executed

iii)  Discrepancies in the drawings and Specifications

iv)  Opening up for inspection of any work covered up.

V) Amending of any defects occurring under Defects Liability Period

¢) The Contractor shall on the report of the Architect immediatel y dismiss from
the works within 24 hrs any person employed thereof by him who may in the
opinion of the Architect/ Employer be incompetent/ misconducts himself

44  DIRECTIONS REGARDING DRAWINGS & DESIGN

a) After signing the Contract, the Contractor will be given three sets of drawings free of
charge. Additional copies if required would be made at his own costs, One st of the
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drawings shall be Rept at the site by the contractor and available 0 Architect/ his

representative at all times,
b)

l: un!tcr drawings and Instructions including revisions, as the Architect may
furnish to the contractor shall form part of this contract,

C) (EnIy figured dimensions and detalled drawings shall be followed, The
Contractor shall verify all dimensions in the field before any work is
Commenced and obtain instructions ofthe Architect in case of any discrepancy.,

442 Action where no specifications

In case of any work for which there are no specifications in the contract, such works shall be
carried out in accordance with the directions of the Architect,

4.5 DIRECTIONS FOR EXECUTION OFWORKS

4.5.1 Setting Out
The Contractor shall be responsible for the true and proper setting out of works. If" at any
time during the progress of the work any error shall appear in any part of the work, the
Contractor shall rectify the errors. The checking of any setting out by the Employer/
Architect shall not in any way relieve the contractor of his responsibility for the correctness
thereof.

4.52 Engagement of labor

The Contractor shall employ labor in sufficient numbers to maintain the required rate of
progress and Quality of work. No child labor will be employed by the Contractor,

The contractor shall comply with all the provisions of Minimum wages Acls,
Industrial Disputes Acts, ESI Acts.

The Contractor shall indemnify the Employer against any payment to be made under
And for observance of the Regulations aforesaid without prejudice to his right to claim
Indemnity from his sub- contractors.

The contractor shall provide at his own cost for the protection of the works and for the
Safety of those employed on works or the Public.

4.5.3 Water and Power Requirements

All arrangements for water and Power required shall be made by the Contractor at his own
costs and nothing extra on this account shall be paid to him. Similarly filtered water required
for drinking purposes for the laborers shall also be arranged by the Contractor at his own
cost.
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gements for procuring petrol/ diesel for machinery
progress of work in the event of Power failure.

No extension of time o

ol f completion of the contract shall be allowed on account of Power

Disruption of Progress

The Contractor shall give written notice to the Architect whenever progress of work likely to
be delayed. The notice shall include details of the drawings or order required and of why
and when it is required and of any delay likely to be suffered if it is late.

If for any reason, within reasonable time, the Architect is unable to give directions, and the
work suffers, then the Architect shall take such delay into account in determining any
extension of time to which the Contractor is entitled.

Rectification of Defects

If it appears to the Architect that any work has been executed with imperfect workmanship
or inferior material, then the Contractor shall rectify/ reconstruct the part so specified.

Samples

Samples of all materials to be used in works, shall be submitted for approval to the
Architects, within four days of commencement of Contract.

The costs for preparing samples will be borne by the contractor.
Inspection Of Works
All works in execution stage or executed shall be open to inspection and supervision of the

Architect/ his representatives. During the Visit of the Architect, the Contractor or his
representative should be available on site.
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Preparation of Program Schedule

The contractor, in consultation with the Architect shall
various activities, befo

Prepare a program schedule of the
r€ commencing of the works.

Extension of Time for Completion

The Architect, in consu

ltation with the Employer shall, if, in his opinion will authorize such
extension of time as may be proper.

Liquidated Damages For Delay

fails to car

ry out the works within the
given, then he shall pa

Y to BARODA UP BANK a
he period the works remain

which ma
ified Completion d

y develop or may be
in 7 days of the expiry of the

ate and intimation of
said period.
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MEASUREMENTS AND PAYMENTS
Final Bill
Final bill supported with consolidated measurements of

submitted by the contractor, the same will be veri
of Completion of Works.

the full work executed shall be
fied by the Architect within Three weeks

;’;ﬂetl; .\lf{enﬁcation. the Architect will give seven days notice to the Contractor to Countersign
© bill as a token of acceptance or intimate in writing his intention to dispute. If the

C'onl_racl‘or fails to take appropriate action within the prescribed period as above, then the
bill finalized by the Architect shall be final and binding on the Contractor.

Income tax deductions will be made as per the prevailing rates from the contractor’s on
account bills.

Claim for Interest

No Claim for interest will be entertained by the Employer, with respect to any money
balances as lying with the Employer.

Rates For Extra, Additional, Altered or Substituted works.

The rates for additional, altered or substituted work shall be worked out in accordance with
the following provisions, in their respective order.

i) If rates for similar works are directly available in the Contract for the work, the
contractor is bound to carry out at the same rates as available in the contract.
i) If rates are not directly available in the contract, then they will be derived from the

rates for a similar class of works as are specified in the contract.
iii) If the rates cannot be determined, then the Contractor shall submit a detailed cost
analysis as per market rates for same. The Architect will settle such claims.

GUARANTEES

Quality Of Work

The Contractor shall guarantee that the materials and workmanship are the best of their
respective kinds for the service intended and that all items of work will be free from all
inherent defects in workmanship and materials. He shall also guarantee that the works will
not fail in any respect due to quality of materials, workmanship and method of construction.

The Specifications assume a proper degree of Skill on the part of the Contractor and
Workmen Employed. The Contractor shall consult the Architect, whenever in his judgment
variation in the methods of Construction or in the quality of material would be beneficial or
necessary to fulfill the guarantee called for. Such variations may be made by the Contractor,
only when authorized by the Architect.

Cost of Execution of work or repair, etc.
All works of repair shall be carried out by the contractor at his own expense if the

thereof shall in the opinion of the Architect be due to the use of m
i .-.‘-»'\N
A O N

necessity
aterials or workmanship

N\,
)
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n account of. neglect or failure on the part of the
expressed or implied on the contractor’s part under

' 2+
not in accordance with the contract or o

contractor to comply with any obligation
the contract.
Remedy on Contractor’s failure to carry out the works required.

1 3

]fht: CEconltractor shall fail t_o do any such work as the aforesaid required by the Architect.
m;}iloyer shall be entitled to carry out such works at the contractor’s own cost and

recover the same from any money that may become due to the contractor.

Contract Valid during Guarantee Period

This contract shall remain valid and in force until the expiry of Guarantee Period.

RESCINDING/ TERMINATE CONTRACT

In any case under any clause of this contract, the contractor has rendered himself liable
10 pay compensation amounting to whole of his retention deposit in hands of
Employer, the Architect in consultation with the Employer, on his behalf shall have
power to adopt any of the following courses-

a) To rescind the contract (of which rescission notice in writing to the contractor
shall be conclusive evidence)

To employ a contractor paid by the Employer and to supply materials to carry

out the work or any part of the work, debiting the contractor with the cost of

the labor and the price of the materials.

c) To measure up the work of the contractor and to take such part of the work of
the contractor as shall be unexecuted out of his hands and to give it to another
contractor to complete. In this case any expense which may incur in excess of
the sum which would have been paid to the original contractor, if the whole
work had been executed by him, shall be borne and paid by the original

contractor and may be deducted from any money due to him by the
Employer.

b)

In the event of any of the above courses being adopted by the Architect, the
Contractor will have no claim to compensation to any loss sustained by him.
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Termination Of the Contract

If at any time after the com
m .
htSomese e €ncement of the work the Employer for any reason

. . vhole or part thereof as specified in the tender to be
carried out, Architect shall giy WTiting of the fact to the Contractor who

shall ha ’ ‘€ notice in
rgﬁt O\Zd no claim to any payment or Compensation whatsoever on account of any
P r advanta rived from the execution of the work.

¢ which would have de
483 Jurisdiction

48.4 Bye Laws and Local Authorities

The contractor shall conform to the
Authorities. Contractor would pay
Contractor shall keep the Employer
in connection with the said contract.
The contract will be
other relevant laws.

provisions of any Govt. Acts and regulations of Local
all charges and fees for towards Stacking, etc. The
indemnified against all penalties and liabilities incurred

governed by the Indian Contract Act. Indian Sales Act and all

4.8.5 Arbitration

All disputes related to the said contract shall be referred to the arbitration of the person

vill be subject to Arbitration Act 1940, or any
statutory modification or re- enactment thereof.

It is a term of the contract that if the Contractor does not make any demand for arbitration in
writing within 30 days of receiving the intimation from the Employer that bill has been
certified for Payment, the claim of the contractor will deemed to have been waived

absolutely bared and the Employer shall be discharged and released of all liabilities under
the contract.
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SECTION v

0.1 Insurance

for Works

The contractor befope
th‘e Works against all
Ol the project. in the

Commengin

A 8 On execution,
ACts of Gog i

Without limiting his oblj
ac » At his owy COSts and keep then
0t names of the
the Contraey, " Smploy

gation shall insure
v insured till the completion
erand the contractor, tor the full amount of

6.2 Insurance in respect to damage to persons and Property

The contractor shall be re

spoasible for all jury 1o persons, animals or things and for all
structural and decorative damage to property which may

arise from the operation or neglect
of himself or any other person employed by him.

The clause shall be held 10 incl
or otherwise. The Con
of all and any expense

ude any damage to buildi
tractor shall indemnify the

S arising from any such inj

ngs whether immediately adjacent
Employer and hold him harmless in respect
ury or damage to persons or property,

The Contractor shall reinstate all damages of every sort mentioned, due
to the property of third parties,

1o his contract work
The Employer shall be at

liberty and is empowered to deduct the amount ofany damage or
compensation levied on hi

M due o the negligence of the Contractor.

Such insurance will not limit or bar the ot the contractor to deliver
the works to the Employer complete in all TESPECEs as per the contract, In case of loss or
damage. the money payable under any insurance shall be received and retained by the

Employer until the works are finally complete and such money shall then be eredited 1o the
Contractor in final settlement of accounts,

liability and obligation

i et e OB v it i

e e e b e At 8 ik




Detail Tender for Electrical Work LAN Cablin
Branch-Baroda U.P. Bank Dist. & Ro-Ballia-11

g work of Bhimpura

Particulars

Qty.

| Unit

Rate/Unit

Rs. P. Rs.

S'F of plug socket board consisting of 3

plug 5 Amp, three pin, three switch and one
indicator with 1.5 sq mm separate circuit wiring
for computer ,

9

No

S/F of UPS Earthing-S/burying of Dual pipe

' technology (Pipe in Pipe) earthingelectrode
having GI 80mm O/D pipe with 25 micron
coating, 3metres long. The space between two

| pipes to be filled with Highly conducive & Non

between pipe & hole shall also be filled with

of Gl strip clamp with two holes (with SS/GI
bolts & nuts) on the electrode& taking two
earthing leads of 4mm dia copper wire
(Assumed length of 10m -beyond 10m to be

paid extra)upto Main panel complete in all
respects with guaranteed E/N voltage of less

separate 6way earthlink. The connections for
Panel earthing& earth

bus in the panle should be taken from this
earthlink

corrosive chemical compound. The vacant space

Compound all around. The job also includes S/F

than 2 volts and resistance less tahn 1ohms, The
4mm dia Cu. earth wire shall be terminated on a

|

No

(%]

wire in counter with continuous earthing wire
complete in all respect with modular switches
/socket.

S/W 10 Amp, Plug point with 2.5 sq mm copper |

5

No

Amount

sq mm wiring complete in all respect including
modular switches

S/F of LED Batten 20 watt light Fitting with 1.5

—

S/F of 20 Amp plug point with 2.5 sq mm
wiring including modular switches /socket with
continuous circuit wiring,

—

—

Providing & Fixing of wall mounted fans
(400dia) complete with 1.5 Sq mm wiring and
modular switches. The work to include making
hole in wall

16




7| Supplying and Fixing of cabin fans (400Dia)in | 1 = No
' cash cabin/ in 1.5 sq mm wiring and modular :
| switches. ' ] |
§  Supplying and Fixing of circuit wiring for ‘l 7 No
“ computer in 2.5 sq mm copper wire. - .
9 | Supplying and Fixing of wiring for lightsand =~ 7 | No
fans 1.5 sq mm copper wire complete in all 1
| respect. | |

nit | Amount
Rs.

'SLNo. | Items of Work "Qty. | Uni | Rat

'

3
oA

| | |

10 | Supplying and Fixing of exhaust fan in toilethall | 1 | No

__ 15 Inch dia 1.5 sg mm wiring and modular '

| switches. | |

! 11 S’F of ceiling fan (1200 dia) with hooks in rooms 7 | No

with adding rod of suitable length wherever '
|

b

necessary including 1.5 sq mm wiring and .
modular switches and regulator

12 S & Fof 12 way SPN DB double door with 10No . 2 | No
| SP MCB and 1 no DPMCB 40 AMP for |

' | computer J
13 | Submain wiring of UPS input and UPS output ] 25
i fpowersupplywithlno6sqmmNo.4sqmm

| | copper flexible wire in PVC conduit pipe. |

|

|

1

Mtr

e —————

(payment as/actual length on site)




SLNo.

Items of Work

Qty. | Unit | Rate/Unit Amount
Rs. P. Rs. P.

14 Supply and fixing on board 3 no KIT 1 Job

KAT cut out 200 amp with neutral link on

board
15 S/F 63 Amp Changeover 1 No
16 S/F 63 Amp Main Switch 1 No

LAN Cabling )
17 Supplying and drawing CAT 6 PVC insulated 185 | Mrtr [

and Sheathed LAN cable through PVC |

conduit including testing, commissioning '

etc.as required. -
18 Supply and fixing of RJ modem Jack for 8 No

computer including making connection,

soldering etc - !
19 Supply and Fixing of Patch Card with CAT 6 B No

Jack - o

[ Total Rs.
GRAND TOTAL -=--seemeeee
(Rs. Lacs Thousand ---------- Hundred ------- Only.)
* Total Work Furnishing Rs.—-----e---ceevv + Total Work Electrical Rs.---—---cceme---

Combined Total Work Furnishing & Electrical Rs.

(Rs.

Thousand -—--—--— Hundred ~---=------ -- Only

Lacs




Dated :- 15-04-2024

Schedule of Quantity/ Tender of Furnishing work of Baroda U.P. Bank
Bhimpura Branch Distt. & R.O. Ballia-II

SNo. Item’s of work Qty Unit Rate  Amount(Rs.)

1. Bank Low ht. Counter 2°-6" wide made out

of 19mm thick board with drawer unit and

front side12mm thick Etching Glass Supported

with Teak wood or Aluminum member

With 1.0 mm thick laminate on the top &

Drawer unit shall be provided on one side

while with space for CPU by its side pull

out tray on slide shall be provided on each

counter for keeping keyboard. all the exposed

edges shall have 6 mm. TW lapping duly polished

inside surface shall be enamel painted two coats

over primer coats. It shall be locks & handles etc.

provision for wire management shall be made.

Complete work as per branch Manager/ Architect

Satisfaction. 12.00 Rft
2. P/F of Bank Cash counter in partition two

level cash counter 5°-0” long (with 3°-10”

and 2’-6"height) counter for customer to

bel’-6"wide and counter to be 3’-0"wide

with drawer unit made out of 19mm thick

board with 1.0 mm thick laminate on tep

and front and other internal surface to be

painted/polished complete as per item no.1 50 Rft
3. P/F of Cash cabin partition front-over

the counter supported on 2°x1-1/2" sal

wood frame work cover with 8.0 mm thk.

Etching glass sypported of 17x 1/2” beading

with book window in size 5"x6” center

of the counter with 2”x2" spacing Alu-

minium grill will be fixed in front of

partition Side partition supported 2"'x1-1 2"

sal wood well seasoned structure with

a cost of antitermite treatment up to

3’0" height framing of inside area with

2"x1-1/2" sal wood section 2°07c/ ¢



)

horizontal and vertical with both side
6mm thick ply& 1.0mm thick laminates
both side. The upper portion up to 4°-0”
height shall be of 2-1/2"x2"x2-1/2”
Aluminum grill will be fixed complete

with all accessories and labour. 116.00

4.

6.

7.

P/F of Low Ht.(4°-6** High) Partly glazed

Laminated Portion in Branch Manager/

Advance dept. Cabin the Under Framing

shall be of 2°°x2"* sal wood ( Anti termite Treatment)
for under framing at a max. distance 2°-0"’ in each
direction. 6 mm th. Waterproof Ply shall be fixed on
two side & 1.0mm thick laminated shall be pasted over
its with chemical adhesive Provision shall be made
molding melamine Polished shall be fixed Wherever
necessary bottom 4°° width shall have Smm th.

sft

Plane glass 154.00

. P/F of Low Ht.(4’-6"" High) Laminated Portion

for UPS Space the Under Framing shall be of
27'x2’sal wood ( Anti termite Treatment) for under
frame in at a max. distance 2’-0’ in each direction.
6 mm th. Waterproof Ply shall be fixed on two side &
1.0mm thick laminated shall be pasted over its with

Chemical adhesive 44.00

P/F Low height partition/Wicket gate all

specification as item No.4 . 17.00

Providing and fixing in position double leaf
powder coated Aluminum entrance door

made of 14 guage thick sheet. All member
shall be of 4”x1-3/4"section and bottom rail
shall be of 5”'x1-3/4"section with 6mm thick
clear sheet glass including 4”dia 2 Nos. handles
10”"long 2 Nos, Tower bolts, floor spring 2 Nos.

lock etc. complete. 98.00

8. P/F of Godrej Night latch.
9. P/F of Gedrej mortic lock
10. P/F of Door closer 1.S.1 mark

1.0
2.0
1.0

sft

sft

sft

sft

No
Nos
Nos,



11.

3)
Providing and fixing W riting desk in
position box type Wooden writing in
public space of approximate size 4°-0"
X 2°-0” made out of 19mm thick good
approved quality ply with 6™ to 9" wide
wide pigeon hole type compartments
in the front facade boxing for keeping
pay-in-ship, book literature etc. These
Writing table’s must have laminates 1.0
mm thick on top writing desk and two
sides of the Boxes. With beading, lipping,
molding and painting /polishing complete.

12. Suggestion box
13. Check Drop Box

14. Providing and fixing Aluminum grill in cash

cabin Grill Size 2-1/2"x2"x2-1,/2" will be fixed

complete with all accessories & labour.

I5. Providing and fixing in position Notice

16.

17.

boards of approximate size 3'-0"x2°-0"
and 6” deep made out of 19mm thick ply
with fully glazed shutter in front and soft
board with felt cloth lining at the back
inclusive of good approved quality lock

to this shutter, hinges, fixtures, handle

etc. and front laminate /painted complete
as directed by bank architect.

Providing and placing in position side units
made out of 19mm board with | .0mm
laminate with sliding hinged shutters
(made out of 12mm thick ply with 1.0mm
thick laminate on it) complete with handles
etc. size 4°-0"x1°-6"x2’-6"

Providing and fixing Column/Wall paneling
(8°-6"" Height) pancling all specification as per
item no.4.

1.0 No.
1.0 No.
1.0 No.

40.0 sft

1.0 No.

.‘.’.ﬂ N\'l.

95.00 sfi



19.

C)

hipge shutters made out of [2mm thick ply
with 1.0mm laminate on the front & side other

other inernal surface to be painted as complete
with handle, lock, wall catches etc.

P/F in Position Branch Manager Table

( Size-6’-0" x3'-¢” ) made out of [9mm th.
water proof board with 1.0 mm th, Laminated
on all exposed surface (others external surface
shall be painted with two coats of enamel paint
Over one coat of primer) It shall have one unit
on one side while provision to be made for pull
out tray on slides. the table to be finished in

TW/ HW lapping & godrej lock, handles, footrest,
latches all complete.

20. P/F in Position Officer Table

21

( Size-5'-0"" x2’-6"" ) made out of 19mm th.
water proof board with 1.0 mm th. Laminated
on all exposed surface (others external surface
shall be painted with two coats of enamel paint
over one coat of primer) It shall have one unit
on one side while .

. Meter Box (3 -0""x4°-0")

all specification as item No. 1§

( Rs. Lacs

Thousand

128.00 sft

1.0 No.
1.0 No.
1200 Sft

Total Rs.~——n___

- Hundred = . Only.)
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