
Tender for Furnishing, Electrical and AC Piping Work for  

Baroda U.P. Bank Regional Office: MAHARAJGANJ 

 
 

 
 

TECHNICAL BID 

FURNISHING, ELECTRICAL, A.C. PIPING WORKS & INTERIOR 

DECORATION OF REGIONAL OFFICE : MAHARAJGANJ 
 

IMPORTANT DATES 

 

 
     DATE OF ISSUE OF TENDER NOTICE 

 

      12.12.2024 

    LAST DATE AND TIME OF SUBMISSION OF 

TENDER 

 
           03.01.2025 up to 04:00 P.M. 

 
   DATE OF OPENING OF TENDER  

(TECHNICAL  BID) 

 
03.01.2025 at 04:30 P.M. 

JOB PERIOD 05 WEEK 

 

 
 

Baroda U.P. Bank 
Premises & Equipment Department Regional Office: MAHARAJGANJ 

Nichlaul Road Maharajganj,    District : MAHARAJGANJ (UP), Pin code- 273303 

e-mail id: PE.ROMAHR@barodauprrb.co.in & ROMAHR@barodauprrb.co.in 

Mobile: 7392971875 & 76 

 
 
 
 
Sd 
 

Regional Manager Date: 12.12.2024 

mailto:PE.ROMAHR@barodauprrb.co.in
mailto:ROMAHR@barodauprrb.co.in


Tender for Furnishing, Electrical and AC Piping Work for  

Baroda U.P. Bank Regional Office: MAHARAJGANJ 

NOTICE INVITING TENDER 
 

Sealed item rate short term tenders are invited on behalf of the Regional Manager, 

Baroda U.P. Bank, Regional Office- MAHARAJGANJ from the Furnishers & Interior 
Decorators having experience for the work of FURNISHING, ELECTRICAL , DATA 

CABLING & A.C. WORK of REGIONAL OFFICE- MAHARAJGANJ in MAHARAJGANJ 

Region. 

1. Issue of tender documents : 12.12.2024 to 03.01.2025 
 

2. Last date of receipt of tender documents : 03.01.2025 up to 4.00 PM 

 
3. Date of opening of tender documents : 03.01.2025 at 4.30PM 

 
4. Place of submission & opening of tender :Baroda U.P. Bank,  

 

    Regional office - MAHARAJGANJ                

 
5. Period for completion of work from order date :Maximum 05 Week 

 

6. Offer Validity : 60 Days 

 
7. Retention percentage : 5% (Five percent) from final bill 

 
8. Defect liability period : 12 months from the date of completion 

certificate issued by the Bank Architect. 
 

9. Release of retention money : After 14 days from defect liability  period. 

 
 

Our Architect : EUCC & ASSOCIATES, 

    Madhav Kunj, Mig 169,  

    Rapti Nagar Phase 1st Gorakhpur 

    Mobile- 7571000869   

         e-mail: ar.ucsrivastava@gmail.com  
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Baroda U.P. Bank Regional Office: MAHARAJGANJ 

 

 

1. Eligibility Criteria (Amount exclusive of GST): 
 

A. One similar completed work costing not less than Rs.30,00,000.00 

B. Two similar completed work costing not less than Rs.18,00,000.00 

C. Three similar completed work costing not less than Rs.12,00,000.00 

D. Completion certificate of such project for last seven years must be furnished. 

 
Annual Average Turnover for last three financial years should not be less 

than Rs. 14,00,000/-(Document should be produced to ascertain the 

turnover) 
 

 The essential Proof of works done required i.e. work order or appointment letter for respective works 

done for the Government Sector, PSU Sector, in India. Works allocated by the reputed Private 

organizations should carry the copy of the works order, works completion certificate, TDS 

Certificates; all of them issued in the name of the Entity/ organization who is participating in the 

Tender Bid. The works completion should be signed by the authorized signatory or the Project In 

charge who is eligible to sign the Project. 

 Satisfactory Work Completion Certificates indicating the amount of work completed are required to be 
submitted along with Part - I. 

 The contractors should having adequate equipment and qualified staff. 
 Satisfactory submission of all details per ‘form of particulars’. 
 Arranging for site visit for showing the completed works when asked to do so. 
 Adequate financial, strength proof (solvency certificate from Nationalized Bank and endorsed by 

Chartered Accountant) is required. 
 GST Registration No. Along with SAC & HSN Code is required. 
 A self-declaration by the firm endorsed by the authorized signatory, on Non Judicial Paper of  

Rs 100, for not being  black listed by any Government or State Government organization is 

required. 

 

2. Contractors / Vendor shavetofillupandsubmitenclosed Application Form, Appendix‘A’, 

Appendix‘B’, Appendix‘C’, Appendix‘D’, Appendix‘E’ along with the TechnicalBid. 

 

3. Submissionof tenders. 
Your Tender duly filled in and signed and sealed, should be addressed and hand delivered/or delivered 

through post/ by Hand to The Regional Manager, Baroda U.P. Bank, Regional Office 

MAHARAJGANJ, Nichlaul Road MAHARAJGANJ , Pin-273303 On or before 03.01.2025 up to 

04:00 p.m. 
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Baroda U.P. Bank Regional Office: MAHARAJGANJ 

 

The tenders to be submitted in two separate envelops, each sealed and 

clearly indicated envelop number and contents as indicated below: 

 
ENVELOP NO.1 super scribed as “TECHNICAL BID FOR FURNISHING, ELECTRICAL, 

AND A.C. PIPING WORKS” for Baroda U.P. Bank, Regional Office MAHARAJGANJ, Nichlaul 

Road MAHARAJGANJ and shall contain the following: 

 
i) Form of Tender 

ii) Earnest Money Deposit of Rs. 50,000/- (Rupees Fifty Thousand Only/-) in the form of Demand 

Draft, FDR or in the form of Bank Guarantee from any schedule Bank other than Clientele Bank 

only in favor of BARODA U.P. BANK Payable at MAHARAJGANJ. If the bidder submitted 

the bids without EMD or valid certificate of MSME / NSIC etc, bid shall be summarily 

rejected.  

iii) Tender document other than Price Bid. 

iv) Application Form, Appendix‘A’, Appendix‘B’, Appendix‘C’, Appendix‘D’, Appendix’E’ 

 

ENVELOP NO.2 super scribed as “PRICE BID FOR FURNISHING, ELECTRICAL, AND 

A.C PIPING WORKS for Baroda U.P. Bank, Regional Office MAHARAJGANJ” and shall 

contain only bill of quantities duly filled in and signed on each page by the tenderers. No commercial 

or technical condition or qualification of any sort shall be indicated by the tenderer in this envelop 

otherwise the tender shall be liable for rejection. 
 

4. Tenders received late on account of any reason whatsoever and telegraphic tenders will not be 

entertained. 
 

5. The work has to be carried out on priority and is in Alternate Premises, hence you 
are requested to inspect the site and the nature of work prior to submitting the 
tenders. All loose fittings of furniture have to be prepared in separate workshop or 
as per the instruction of Bank’s Engineer/Officer/Architect. Workshop space has to 
be arranged by bidder and no separate payment will be made for that. 
 

6. Baroda U.P. Bank discourages the stipulation of any condition by the tenderer .The conditional 

tenders will be liable to be rejected. 
 

7. Validity of Tender: the tender shall be valid for a period of 90 days, from the last date of submission of 

the tender. 
 

8. Baroda U.P. Bank is not bound to accept the lowest tender and reserves the right to reject any or all 

the tenders assigning with the reason therefore. 
 

9. All the rates indicated in the tender shall be inclusive of all material charges, 
transportation, local levies as applicable, loading, unloading, lifting- shifting, 
erection, testing, commissioning, etc. GST will be paid extra as applicable. 
 

10. The rates quoted shall also be inclusive of Local Authorities Permission/ Handling of Municipal / 
a Local problem is in contractor’s scope of work, including obtaining verbal local permissions for 
smooth functioning the project, Bank shall not pay any extra amount for the same. 



Tender for Furnishing, Electrical and AC Piping Work for  

Baroda U.P. Bank Regional Office: MAHARAJGANJ 

11. The contractor should follow the IBA and CPWD guidelines while quoting for tender rates. 

 
12. The Pre-Bid meeting will be held at the site in Maharajganj on 23.12.2024 (From 04:00 

PM).Bidders are advised to visit the site prior to attending Pre Bid meeting. Any changes arising due 

to outcome of Pre-Bid Meeting will be published on Bank’s website under Tender section and will be 

a part of Technical Bid. Bidders are advised to visit Bank’s Website periodically for updates. 
 

13. The Technical Bid will be opened at Meeting Hall, Baroda U.P. Bank, Regional Office 

MAHARAJGANJ  on 03.01.2025 at 04:30 PM. 
 

14. For clarification contact 

a. Baroda U.P. Bank –Premises & Equipment Department : 7392971876 

 
 
 
 

 
Yoursfaithfully, 

 
 
 
Regional Manager  

Maharajganj Region 
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SECTION – II 

INSTRUCTIONS TO TENDERERS 
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Baroda U.P. Bank Regional Office: MAHARAJGANJ 

SECTION - II 
 

2.1 The tenderers are advised to visit and inspect the site at his own cost and responsibility and to secure 

all necessary information which may be required for completing the tender. Ignorance of site 

conditions or local information shall not be considered as an excuse for non- performance of the 

contract or any increase in the rates quoted by him. 

 

2.2 The tenderers shall examine carefully all the tender documents consisting of : 

 

- Invitation to Tenderers 

- Instructions to Tenderers 
- General and Special Conditions of Contract 
- Bill of Quantities 
- Set of Drawings 

 

All the above shall form Part of the agreement. 

 

2.3 Time is the essence of contract and the tenderers are required to complete the works in all respects to 

the satisfaction of the Architect & the Employer within the stipulated time. 
 

2.4 The tender should contain the rates & the amount (both in figures and words), in the prescribed 

column of the BOQ. All the items should be totaled up in the end. All corrections should be duly 

attested by the tenderers. In case of any discrepancy between rates and amounts, the lower value will 

be taken for the finalizing of the tender amount. 

 

2.5 It shall be clearly understood that the rates quoted in the tender are to be, for complete work at site, as 

per the instructions to Tenderers, Conditions of Contracts, Specifications and Drawings and also for all 

such works as become necessary for proper completion of works, although specific mention thereof 

may not have been made in the specifications or drawings of tender documents. The rates shall be firm 

and not subject to cost escalation on account of labor and material conditions or any other reason 

whatsoever. 
 

2.6 The tenderers shall use only the form issued with this tender to fill up the rates. 

 

2.7 Every page of the tender shall be signed on the left hand side bottom corner as a token of acceptance. 
 

2.8 The Contract will be governed by the Indian Contract Act, Indian Sale of Goods Act and all other 

relevant Laws. All payments due to the contractor under the contract will be made in Indian Rupees 

Currency. 
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Baroda U.P. Bank Regional Office: MAHARAJGANJ 

FORM OF TENDER 
 
 

To, 
Regional Manager 

 Baroda U.P. Bank 

Regional Office- Maharajganj  

MAHARAJGANJ 273303 
 

Dear Sir, 
 

Having examined the drawings, specifications, designs and bill of quantities 

relating to the works specified in the memorandum hereinafter set out and 

having examined the site of the works specified in the said memorandum and 

having acquired the requisite information relating thereto as affecting the 

tender, I/we hereby offer to execute the works specified in the said 

memorandum at the rates mentioned in the attached bill of quantities and in 

accordance in all respects with the specifications, designs, drawings and 

instructions in writing referred to in condition of tender, appendix to the 

form of tender, articles of agreement, conditions of contract, bill of quantities 

and with such materials as are provided for, by, and in all other respects in 

accordance with such conditions so far as they may be applicable. 

 
Memorandum 

Description of works FURNISHING/ ELECTRICAL , DATA CABLING 

AND A.C. PIPING WORK FOR NEW PREMISES OF 

BARODA U.P. BANK REGIONAL OFFICE 

MAHARAJGANJ, MAHARAJGANJ 273303 

Earnest money 
deposit 

Rs.50,000/-(Fifty Thousand Only) 

Security deposit Total 5% of the final contract value. 

Time allowed for 
completion 

5 Weeks from the date of commencement 

 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the 
terms and provisions of the said conditions of contract annexed hereto so far 

as they may be applicable or in default thereof to forfeit and pay to BARODA 

U.P. BANK the amount mentioned in the said conditions. 
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Baroda U.P. Bank Regional Office: MAHARAJGANJ 

I/we have deposited a sum of Rs. 50,000/- (Rupees Fifty Thousand Only) as 

earnest money in the form of Demand Draft, FDR or in the form of Bank 
Guarantee from any schedule Bank other than Clientele Bank only in favour of 

BARODA U.P. BANK Payable at Maharajganj. Should I/we fail to execute 

the contract when called upon to do so, I/we do hereby agree that this sum 

shall be forfeited by BARODA U.P. BANK. 

 
All information and documents as required to be submitted with the tenders. 

 
1. Our bankers are 

 
2. The names of partners of our firm are 

 
3. Name of the partner(s)of the firm authorize to sign: 

 
4. Company Profile 

 
5. Name of the persons having power of attorney to sign the contract (certified true copy of 

the power of attorney should be attached. 
 
 
 

 
Yoursfaithfully 

 
 
 
Signature of contractor with Seal 
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Baroda U.P. Bank Regional Office: MAHARAJGANJ 

SCHEDULE–A 

(Application Format) 

 

SL 

No. 

PARTICULARS  

1. ORGANISATIONDETAILS  

i) Name of the firm  

ii) Address of the firm with telephone/Mobile no., 

e-mail(if any) 

 

iii) Year of Establishment/Registration  

iv) Status of the firm 

(Individual/Partnership/Pvt.Ltd/  Public Ltd.) 

(Documentary evidence to be attached) 

 

v) Name of Directors/Partners/Proprietor i) 

 

ii) 

 

iii) 

2. FINANCIALDETAILS  

i) Name and address of Bankers i) 

 

ii) 

 

iii) 

ii) Whether latest Solvency certificate issued 

within last 12 months (for Rs. 30.00 lacs) 

enclosed 

 

iii) Average Annual Turn-over during the last 

Three financial  years (in Rs. 14.00 lacs) 

(Attested by Chartered Accountant) 

i) F.Year2021-22 

Rs………………… 

 

ii) F.Year2022-23 

Rs………………… 

 

iii) F.Year2023-24 

Rs………………... 

iv) PAN No. and Income Tax Returns for the last Three 

years (Please attach as annexure) 

PAN No. 

v) Furnish copies of audited Balance Sheet and 

profit & loss account (audited) for the last 

Three years. (Please attach as annexure) 

 

vi) GSTNo. 

(Attached Copy in separate Sheet) 

 

vii) 
EPF/ESI Registration No. 

(Attach registration certificates as annexure) 
EPF 

ESI 

3. REGISTRATIONDETAILS  

i) (Enclose registration Certificate as annexure)  
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4. WORKEXPERIENCE  

 Please provide the following information /details pertaining to similar projects or projects of 
similar magnitude (Minimum 2Works) completed during last 5 years or presently under 
construction in the format given below. Attach separate sheets for each project. Enclose 
copy of the completion certificate / work order from Owner/ Architect for each project. 
Photographs of the projects completed / under construction may also be enclosed. 

i) 
Name of the Project with Location 

 

ii) 
Name of the Client 

 

iii) 
Name of the Architect 

 

iv) 
Project Description with scope of the contract 

 

v) 
Original cost put to tender 

 

vi) 
Month &Year of commencement 

 

vii) 
Stipulated period of Completion 

 

viii) 
Actual month and year of Completion 

 

ix) 
Up-to-date percentage of completion (Cost 
wise) or ongoing projects  

x) 
Reason for Delay, if any 

 

xi) 
Actual cost of construction ,for completed 
projects  

xii) 
Details of disputes/failures/ litigations ,if any 

 

xiii) 
Completion certificate / work order from the 
Owner / architects (Enclose documentary 
evidence) 

 

xiv) 
Provide a complete list of ongoing projects 
with Anticipated date of completion  

xv) 
Details of minimum two projects of similar 
nature Executed in the past.  
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Baroda U.P. Bank Regional Office: MAHARAJGANJ 

APPENDIX ‘A’ 
 
 

The following works awarded toM/s ............................................................. have been executed 

satisfactory.(Kindly certify each Job on separately) 

 

 

The performance of the firm has been found to be good and they are considered capable of 

executing the works of magnitude up to Rs.    Lacs. 

 

The financial position of the firm appears to be sound and they are capable of executing 

works in accordance with the specifications and within specified time schedule. 

 

The dealing of the firm have been observed to be cordial reasonable and they are not 
litigious. 

 
Dated                                                                                       SIGNATUREOF 

              Officer-in-Charge of the work  

         Name of Officer 

 
                                                                                                 Mobile No. (                                ) 

 

 
 

                                                                                               Official Seal Telephone No.(Off) 

  (Res) 

 

                                                                                                                   Fax No.                               (Off.) 

    (Res) 

If any tenderer submits the experience certificate of ongoing work, then amount 

of work done against the agreement is to be mentioned clearly in the certificate. 
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 APPENDIX ‘B’ 
 

(Solvency Certificate) 
 

 

 

 

This is to certify that dealings of M/s………………………………… who have 
been dealing with us for last…………………Years are satisfactory. On the 
basis of information available with us we assess their Liquid Assets not less 
than Rs.         Lacs. 

 

 
 
 

SIGNATURE OF MANAGER OF THE BANK 

 

 

 

 
Seal of the Bank Date 
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APPENDIX ‘C’ 
 
 

I/we…………………………………S/o .................................................Partners/Authorized person 

M/s……………………………………………applicant of ................................... for pre- 

Qualification hereby declare that following person(s) is in my/our regular employment on the post and 

from the dates mentioned against them. 

 

Sr.
No. 

Name and Address Technical 
Qualification 

Post held 
Regular 

Date of 
Employment 

Details of 
Experience 

1      

2      

3      

4      

5      

6      

7      

8      

9      

      

 

 

 

 

 
 

 

 

 

SEAL  

SIGNATURE OF APPLICANT 
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APPENDIX-D 

 
LIST OF PROJECTS EXECUTED BY THE ORGANIZATION DURING THE 

LAST 7 YRS COSTING AS PER TERMS IN PRE QUALIFICATION FORM 
 

Sr. 
No. 

Nameof Work 
/ Project with 

address 

Name &Postal 
addressof 
theowner. 

Specify if Govt. 
undertaking 

along with name 
add. & contact 

nos. of 2 persons 
(Exec. Eng. or 
top officials of 

the organization) 

Contract 
Amount (Rs.) 
with copy of 
work order 

&completio n 
certificate 

from Project 
In charge. 

Stipulated 
time of 

completion 
(Month) 

Actual time 
of 

Completion 
(Months) 

Any other 
relevant 

information 
if actual 

amount of 
Project if 
increased 

(Give 
reasons.) 

Enclose 
clients 

certificate 
of 

satisfactory 
completion 

Remarks 

1 2 3 4 5 6 7 8 9 

                  

 

Notes: 
• Information has to be filled up specifically in this format. Please do not write remark “Indicated in Brochure” 

• For Certificates, the issuing authority shall not be less than an Executive in charge. 



  
 

 

APPENDIX-E 
 

                LIST OF IMPORTANT PROJECTS IN HAND COSTING AS PER TERMS IN PRE 

QUALIFICATION FORM 
 

 
Sr. No. 

Name of Work 

 / Project with  
address 

Name & Postal 

address of the 
owner. Specify  if 

Govt. undertaking 

along with name 
add. &contact 

nos. of 2 
persons(Exec. 

Eng. or top 
officials of the 
organization) 

Contract 

Amount 
(Rs) with 

copy of work 

order with 
certificate of 

Project 
In charge 

Stipulated 

time of 

completion 

(Months) 

Present 
Status of 

the 

Project 

Any other 

relevant 

information 

      

      

      

      

1 2 3 4 5 6 7 

       

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



  
 

 

 

 

 

 

 

 

 

SECTION –III 

 

GENERAL CONDITIONS OF CONTRACT 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 



  
 

 
 

4.1 DEFINATIONS 
 

In this contract, the following words and expression shall have the meaning thereby assigned to them 

unless the contract ascribed a different meaning 

 

a) Employer means Baroda UP Bank and includes their authorized representatives to deal with any matter on 

their behalf. 

 

b) Employer- in – charge means the person appointed by the Employer and notified to the Contractor to be 

in charge of the project 

 

c) Clerk of Works means any Engineer appointed by the Employer to perform the duties of Resident 

Engineer, limited to Supervision of Work and notified to the Contractor to be in charge of the project 

 
d) Architects means the Architects Employed by Baroda UP Bank to give consultancy. 

 

a) Contractor means the individual, firm or Company with whom the contract is entered into and includes the 

heirs, executors, or successors. 

 

b) The expression Contract means the document forming the Tender and acceptance thereof and included all 

the sections of the tender including BOQ and set of drawings. 

 
c) Tender means the offer made by an individual or firm or company for execution of the works. 

 

d) Acceptance of Tender means the letter from the Employer communicating to the tenderer the acceptance of 

this tender and include the advance acceptance of his tender. 

 
e) Drawings means the drawings referred to in the tender documents including any modifications of such 

drawings approved in writing by the Architect or his representative and such other drawings as are made 

from time to time and furnished by the contractor and approved by the Architect. 

 

f) Site means the actual lace as described in the tender at which the execution of works is to be done with the 

surrounding areas. 

 
g) A Week shall mean 7 days without regard to the number of Hrs. worked in a day in that week. 

 

h) Specifications mean standard specifications for works and materials brought out in the tender, and added 

to or superseded by special specifications. In absence of any specifications for any item of work the 

relevant specifications in CPWD or IBA works Manual shall be followed and work be executed 

accordingly. 
 

 



  
 

 

4.2.1 EXTENT OF CONTRACT 

The contractor shall supply at his own cost all the materials like ladders, scaffoldings, temporary works that 

may be required for the proper execution of the works, whether original, altered or substituted works. The 

contractor shall also supply survey instruments and other materials necessary for purpose of setting out of 

works and assisting to the measurements or examination at any time. 

 
The contractor shall also provide a sufficient portion of fencing and lights required to protect the public 

from accidents and shall be bound to bear any expenses of defense brought by any person for injury 

sustained owning to neglect of the above precautions, and to pay any damages and costs which may be 

awarded in any such suit, action or proceedings to any such person. In no case the Employer shall be a 

party to any such claim and the Contractor shall indemnify the Employer against any claim for any person 

on this account. 

 

4.2.2 Sufficiency of Tender 

 

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works and his prices for the work which shall cover all his obligations 

under the Contract and all matters and things necessary for the proper completion and maintenance of the 

work. 

 

4.2.3 Sub- Letting of Contract 

 
The contractor shall not assign the contract or any part thereof to any other party without the prior written 

consent of the Employer. 

 

4.2.4 Power to Make alterations 

 
Architect shall have the powers to make any alterations or additions to the stipulated specifications, 

drawings, designs and instructions that he may feel necessary or advisable during the progress of the work. 

The contractor shall have no claim for compensation on account of such alterations or additions. The 

contractor shall be bound to carry out the work in accordance with any instructions which may be given to 

him in writing signed by the Architect and such alterations shall not invalidate the Contract, and any 

additional work which the Contractor may be directed to do in the manner above specified as part of the 

work shall be carried out by the contractor. 

The time for completion and Costs of such additional works shall be extended in proportion to the original 

contract. The certificate of the Architect shall be conclusive as to such proportions. 
 
 

 

 

 

 

 

 

 

 

 
 



  
 

 
 

4.2.5 Works subject to approval of Architect 

 
All works to be executed under the contract shall be subject to approval of the Architect who shall be 

entitled to direct at what points and in what manner they are to be commenced. 

 

4.2.6 Urgent repairs and Urgent Works 

 
If by any reason, during the execution of the work or during the defects liability period, any works or 

repair become urgently necessary and the Contractor is unable / unwilling to do such work immediately, 

then the Employer may get the same done on their own and deduct the cost thus incurred from the funds due 

to the contractor. 

 

4.2.7 Clearance of Site 

The Contractor shall have to remove all debris from site of work, dirt and dust, etc.  before handing over 

the works to the Employer. The works shall not be treated as complete in all respects unless these 

requirements are fulfilled. 

 
In the event the Contractor failing to do so the architect and the employer shall have the right to get the site 

cleared at the contractors risk and cost. 

 
.4.2.8 Protection of Trees and Shrubs 

 
Trees and Shrubs designated by the Architect shall be protected from damage during course of the work and 

the earth level shall not be changed within three feet of such trees. 

 

4.3 ARCHITECTS STATUS AND DECISIONS 
 

a) The Architect shall have General supervision & direction of Works. He has authority on behalf of the 

Employer to stop the work whenever such stoppage may be necessary to ensure proper execution of the 

works. The Architect shall be the interpreter of the conditions of Contract and the judge of its performance. 

b) The Architect within reasonable time make decisions of all claims of the contractor and all other matters 

related to the execution and progress of work. 

 
The decision of the Architect with respect to all or any of the following matters shall be final 

i) Variation/ Modification of the Design 

ii) Quality and Quantities of Works Executed 

iii) Discrepancies in the drawings and Specifications 

iv) Opening up for inspection of any work covered up. 

v) Amending of any defects occurring under Defects Liability Period 

 
c) The Contractor shall on the report of the Architect immediately dismiss from the works within 24 hrs any 

person employed thereof by him who may in the opinion of the Architect/ Employer be incompetent/ 

misconducts himself. 
 

 



  
 

 

 

 

4.4 DIRECTIONS REGARDING DRAWINGS & DESIGN 
 

a) After signing the Contract, the Contractor will be given three sets of drawings free of charge. Additional 

copies if required would be made at his own costs. One set of the drawings shall be kept at the site by the 

contractor and available to Architect/ his representative at all times. 

 

b) Further drawings and Instructions including revisions, as the Architect may  furnish to the contractor shall 

form part of this contract. 

 

c) Only figured dimensions and detailed drawings shall be followed. The Contractor shall verify all 

dimensions in the field before any work is commenced and obtain instructions of the Architect in case 

of any discrepancy. 

 
 

4.4.2 Action where no specifications 

 

In case of any work for which there are no specifications in the contract, such works shall be carried out in 

accordance with the directions of the Architect. 

 
 

4.5 DIRECTIONS FOR EXECUTION OFWORKS 
 

4.5.1 Setting Out 
The Contractor shall be responsible for the true and proper setting out of works. If at any time during the 

progress of the work any error shall appear in any part of the work, the Contractor shall rectify the errors. 

The checking of any setting out by the Employer/ Architect shall not in any way relieve the contractor of 

his responsibility for the correctness thereof. 

 

4.5.2 Engagement of labor 

 
The Contractor shall employ labor in sufficient numbers to maintain the required rate of progress and 

Quality of work. No child labor will be employed by the Contractor. 

 
The contractor shall comply with all the provisions of Minimum wages Acts, Industrial Disputes Acts, ESI 

Acts. 

 
The Contractor shall indemnify the Employer against any payment to be made under And for observance 

of the Regulations aforesaid without prejudice to his right to claim Indemnity from his sub- contractors. 

 
The contractor shall provide at his own cost for the protection of the works and for the Safety of those 

employed on works or the Public. 
 

 
 
 



  
 

 

 

4.5.3 Water and Power Requirements 

 
All arrangements for water and Power required shall be made by the Contractor at his own costs and nothing 

extra on this account shall be paid to him. Similarly filtered water required for drinking purposes for the 

laborers shall also be arranged by the Contractor at his own cost. 

 
The contractor shall make necessary arrangements for procuring petrol/ diesel for machinery or for Power 

generation to ensure uniform progress of work in the event of Power failure. 

 

No extension of time of completion of the contract shall be allowed on account of Power failure. 

 

4.5.4 Disruption of Progress 

 
The Contractor shall give written notice to the Architect whenever progress of work likely to be delayed. 

The notice shall include details of the drawings or order required and of why and when it is required and of 

any delay likely to be suffered if it is late. 

 
If for any reason, within reasonable time, the Architect is unable to give directions, and the work suffers, 

then the Architect shall take such delay into account in determining any extension of time to which the 

Contractor is entitled. 

 

4.5.5 Rectification of Defects 

 
If it appears to the Architect that any work has been executed with imperfect workmanship or inferior 

material, then the Contractor shall rectify/ reconstruct the part so specified. 

 
4.5.6 Samples 

 

Samples of all materials to be used in works, shall be submitted for approval to the Architects, within four 

days of commencement of Contract. 

 
The costs for preparing samples will be borne by the contractor. 

 

4.5.7 Inspection Of Works 

 

All works in execution stage or executed shall be open to inspection and supervision of the Architect/ his 

representatives. During the Visit of the Architect, the Contractor or his representative should be available 

on site. 
 

 

 

 

 



  
 

 
 

4.5.8 Preparation of Program Schedule 

 

The contractor, in consultation with the Architect shall prepare a program schedule of the various activities, 

before commencing of the works. 

 

4.5.9 Extension of Time for Completion 

 

If the contractor shall desire an extension of the time for completion of the work, on his having been 

unavoidably hindered in its execution or on any other ground, he shall apply in writing to the Architect 

within 3 days of occurrence of such hindrance and the extension he so desires. 

 
The Architect, in consultation with the Employer shall, if, in his opinion will authorize such extension of 

time as may be proper. 

 
 

4.5.10 Liquidated Damages For Delay 
 
The time and Date stipulated in the contract for the completion of the work shall be deemed to be the 

essence of the contract. If the contractor fails to carry out the works within the stipulated time or the 

extended time if given, then he shall pay to BARODA UP BANK a sum of Rs 5,000/- per day as 

Liquidated damages, for the period the works remain unfinished. The total amount of such a penalty shall 

not exceed 7.5% of the total Contract Price. 

 

4.5.11 Defects Liability Period 

 
The Contractor shall be responsible to make good and remedy at his own expense within such period as 

may be stipulated by the Employer any defects which may develop or may be noticed before the end of 12 

months from the Certified Completion date and intimation of which has been send to the contractor within 

14 days of the expiry of the said period. 

 
If the Contractor, while rectifying the above defects, damages any other area of the site, will make good 

the related defects also at his own expense. In case he does not do so then the same would be got done by 

the Employer and expenses would be deducted from the amount due to the contractor. 
 

 

 
 

 

 

 

 

 

 

 

 

 

 



  
 

4.6 MEASUREMENTS AND PAYMENTS 
 

4.6.1 Final Bill 
Final bill supported with consolidated measurements of the full work executed shall be submitted by the 

contractor, the same will be verified by the Architect within Three weeks of Completion of Works. 
 

After Verification, the Architect will give seven days notice to the Contractor to Countersign the bill as a 

token of acceptance or intimate in writing his intention to dispute. If the Contractor fails to take 

appropriate action within the prescribed period as above, then the bill finalized by the Architect shall be 

final and binding on the Contractor. 
 

Income tax deductions will be made as per the prevailing rates from the contractor’s on account bills. 
 

4.6.2 Claim for Interest 
 

No Claim for interest will be entertained by the Employer, with respect to any money balances as lying with 

the Employer. 

 

4.6.3 Rates for Extra, Additional, Altered or Substituted works. 
 

The rates for additional, altered or substituted work shall be worked out in accordance with the following 

provisions, in their respective order. 

 
i) If rates for similar works are directly available in the Contract for the work, the contractor is bound to 

carry out at the same rates as available in the contract. 

ii) If rates are not directly available in the contract, then they will be derived from the rates for a similar class of 

works as are specified in the contract. 

iii) If the rates cannot be determined, then the Contractor shall submit a detailed cost analysis as per market 

rates for same. The Architect will settle such claims. 

 

4.7 GUARANTEES 
 

4.7.1 Quality Of Work 
 

The Contractor shall guarantee that the materials and workmanship are the best of their respective kinds 

for the service intended and that all items of work will be free from all inherent defects in workmanship 

and materials. He shall also guarantee that the works will not fail in any respect due to quality of materials, 

workmanship and method of construction. 
 

The Specifications assume a proper degree of Skill on the part of the Contractor and Workmen Employed. 

The Contractor shall consult the Architect, whenever in his judgment variation in the methods of 

Construction or in the quality of material would be beneficial or necessary to fulfill the guarantee called 

for. Such variations may be made by the Contractor, only when authorized by the Architect. 

 

 
 

4.7.2 Cost of Execution of work or repair, etc. 

 
All works of repair shall be carried out by the contractor at his own expense if the necessity thereof shall in 

the opinion of the Architect be due to the use of materials or workmanship not in accordance with the 

contract or on account of neglect or failure on the part of the contractor to comply with any obligation 

expressed or implied on the contractor’s part under the contract. 

 

 

 

 

 



  
 

4.7.3 Remedy on Contractor’s failure to carry out the works required. 
 

If the contractor shall fail to do any such work as the aforesaid required by the Architect. The Employer 

shall be entitled to carry out such works at the contractor’s own cost and recover the same from any money 

that may become due to the contractor. 
 

4.7.4 Contract Valid during Guarantee Period 
 

This contract shall remain valid and in force until the expiry of Guarantee Period. 
 

4.8 RESCINDING/ TERMINATE CONTRACT 
 

4.8.1 In any case under any clause of this contract, the contractor has rendered himself liable 

to pay compensation amounting to whole of his retention deposit in hands of Employer, the Architect in 

consultation with the Employer, on his behalf shall have power to adopt any of the following courses- 
 

a) To rescind the contract (of which rescission notice in writing to the contractor shall be conclusive 

evidence). 

b) To employ a contractor paid by the Employer and to supply materials to carry out the work or any part of 

the work, debiting the contractor with the cost of the labor and the price of the materials. 

c) To measure up the work of the contractor and to take such part of the work of the contractor as shall be 

unexecuted out of his hands and to give it to another contractor to complete. In this case any expense 

which may incur in excess of the sum which would have been paid to the original contractor, if the whole 

work had been executed by him, shall be borne and paid by the original contractor and may be deducted 

from any money due to him by the Employer. 
 

In the event of any of the above courses being adopted by the Architect, the Contractor will have no claim 

to compensation to any loss sustained by him. 

4.8.2 Termination of the Contract 
 

If at any time after the commencement of the work the Employer for any reason Whatsoever not require 

the whole or part thereof as specified in the tender to be carried out, Architect shall give notice in writing of 

the fact to the Contractor who shall have no claim to any payment or compensation whatsoever on account of 

any profit or advantage which would have derived from the execution of the work. 
 

4.8.3 Jurisdiction 
The contract and its operation shall be governed by the laws of India, for the time being in force. 

The contract shall deemed to have been entered into at MAHARAJGANJ. 
 

4.8.4 Bye Laws and Local Authorities 
The contractor shall conform to the provisions of any Govt. Acts and regulations of Local Authorities. 

Contractor would pay all charges and fees for towards Stacking, etc. The Contractor shall keep the 

Employer indemnified against all penalties and liabilities incurred in connection with the said contract. 

The contract will be governed by the Indian Contract Act, Indian Sales Act and all other relevant laws. 
 

4.8.5 Arbitration 
All disputes related to the said contract shall be referred to the arbitration of the person appointed by the 

Employer. All rules will be subject to Arbitration Act 1940, or any statutory modification or re- enactment 

thereof. 
 

It is a term of the contract that if the Contractor does not make any demand for arbitration in writing 

within 30 days of receiving the intimation from the Employer that bill has been certified for Payment, the 

claim of the contractor will deemed to have been waived absolutely bared and the Employer shall be 

discharged and released of all liabilities under the contract. 
 

 

 
 



  
 

 

 

 

 

 

 

 

 

 

 

 
 

 
 

SECTION –IV 

 

SPECIAL CONDITIONS OF CONTRACT 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



  
 

 

 

Insurance for Works 
 
 

The contractor before commencing on execution, without limiting his obligation shall insure the works 

against all acts of God, at his own costs and keep them insured till the completion of the project, in the 

joint names of the Employer and the contractor, for the full amount of the Contract. 

 
The Contractor shall deposit the policy and receipt for the premiums with the Employer within 7 

days from the date of signing of the contract. In case the Contractor fails to do so, then the Employer can 

make the required Policy and deduct  the amount from the Contractors amount due. 

 
 

6.2 Insurance in respect to damage to persons and property 
 

The contractor shall be responsible for all injury to persons, animals or things and for all structural and 

decorative damage to property which may arise from the operation or neglect of himself or any other 

person employed by him. 

 
The clause shall be held to include any damage to buildings whether immediately adjacent or otherwise. 

The Contractor shall indemnify the Employer and hold him harmless in respect of all and any expenses 

arising from any such injury or damage to persons or property. 

 

The Contractor shall reinstate all damages of every sort mentioned, due to his contract work to the property 

of third parties. 

 

The Employer shall be at liberty and is empowered to deduct the amount of any damage or compensation 

levied on him due to the negligence of the Contractor. 

 
Such insurance will not limit or bar the liability and obligation of the contractor to deliver the works to the 

Employer complete in all respects as per the contract. In case of loss or damage, the money payable under 

any insurance shall be received and retained by the Employer until the works are finally complete and such 

money shall then be credited to the Contractor in final settlement of accounts. 
 

 

 

 

 

 

 

 
 

 

 
 


	Premises & Equipment Department Regional Office: MAHARAJGANJ
	e-mail id: PE.ROMAHR@barodauprrb.co.in & ROMAHR@barodauprrb.co.in
	Mobile: 7392971875 & 76
	Sealed item rate short term tenders are invited on behalf of the Regional Manager, Baroda U.P. Bank, Regional Office- MAHARAJGANJ from the Furnishers & Interior Decorators having experience for the work of FURNISHING, ELECTRICAL , DATA CABLING & A.C. ...
	Annual Average Turnover for last three financial years should not be less than Rs. 14,00,000/-(Document should be produced to ascertain the turnover)
	The tenders to be submitted in two separate envelops, each sealed and clearly indicated envelop number and contents as indicated below:
	5. The work has to be carried out on priority and is in Alternate Premises, hence you are requested to inspect the site and the nature of work prior to submitting the tenders. All loose fittings of furniture have to be prepared in separate workshop or...
	9. All the rates indicated in the tender shall be inclusive of all material charges, transportation, local levies as applicable, loading, unloading, lifting- shifting, erection, testing, commissioning, etc. GST will be paid extra as applicable.

	Yoursfaithfully,
	FORM OF TENDER

	Regional Manager
	Baroda U.P. Bank
	Dear Sir,
	Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of the said conditions of contract annexed hereto so far as they may be applicable or in default thereof to forfeit and pay to BARODA U.P. BANK the amou...
	All information and documents as required to be submitted with the tenders.
	Yoursfaithfully
	SCHEDULE–A

	APPENDIX ‘A’
	The performance of the firm has been found to be good and they are considered capable of executing the works of magnitude up to Rs.    Lacs.
	The dealing of the firm have been observed to be cordial reasonable and they are not litigious.

	APPENDIX ‘B’
	APPENDIX ‘C’
	I/we…………………………………S/o Partners/Authorized person
	Qualification hereby declare that following person(s) is in my/our regular employment on the post and from the dates mentioned against them.
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