
Office- Resional Office Kaushambi

1. Tender issuing date.
2. Last date for submission of tender

3. Date of openingof tender
4. Tender to be address to:

: 01.01.2025

: 09.01.2025 upto 03:00 PM

:09.01.2025 at 04:00 PM

: The Regional Manager

Baroda UP Bank, Regional Office

Kaushambi Collectrate Compound

Manj ha npu r Ka usha mbi-21?'207

{\

M rdt-{r%{.+6
Baroda U.P. Bank

TENI}ER NOTICE

Baroda UP Bank, Regional Office, Kaushambi Cotlectrate Compound
Manjhanpur intends to invites sealed Short terrn tender notice for
furnishing work of Baroda UP Bank Regional office Kaushambi on
urgent basis from the empanelled Furnishers of Baroda UP Bank, Head
Office, Buddh Vihar Taramandal Gorakhpur-2730l6 (U.P).

The completion period for work will be 15 days. The work shall be executed
as per specifications and supervision of our consulting Architects M/S Vision
Arch, 5H 2151 d-7-M Prince cyber caf6 Building Near Meerapur Basahi

Crossing Varanasi.

Tender documents are attached with this notice.

Entire Tender documents are to be submitted in tender form attached
herewith, in sealed packet with clearly mentioned (FURNISHING woRK oF
BARODA Up BANK REG|ONAT OFFTCE KAUSHAMBTI,

EMD can be paid through DD-drawn on Nationalized/Scheduled Bank
for Rs.50ool- drawn in favour of The Baroda uP Bank , Regional office
Kaushambi.

i
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Date-01.01.2025 Regional illanager
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BARODA U.P. BANK

TE,NDER DOCUMENT

FOR

(SHORT TERM TENDER NOTICE FOR FURNISHING WORK
OF BARODA U.P BANK REGIONAL OFFICE KAUSHAMBI)

(ON URGENT BASIS)

BARODA U.P. BANK
Regional office Kaushambi

Collectorate Compound, Manjhanpur
Kausham bi: 212207 (Uttar Pradesh)

Date of Issue : - 01.M.2A25

Date of Submission : - 09.01.2025

up to 15:00 HRS

ARCHITECTS

M/S VISION ARCH
sH2l5L D-7-M PRTNCE CYBER CAFE BUTLDTNG NEAR MEERAPUR BASAHTCROSSTNG VARANAST

ROKAUS/P&E: TENDER/2024-251 0 > Signature &Seal of the Contractor
sffiq slqkq. m-#? s-s{TTE-s, ds-cgs" oM&-zta2oz, qqqrs: osgsl*zgzggo
Regional Office. Collectorate Compound. Manjhanpur,Kaushambi-21z207,Telephone: O5331-?3?990

wvv
e-mail : rokaus@barodauprrb,co.in



DATE OF ISSUE OF TENDER

LAST DATE OF SUBMISSION OF

DATE OF OPENING OF TENDER:

EARNEST MONEY

SECURITY DEPOSIT

ACCEPTANCE OF WORK

COMMENCEMENT OF WORK

PERIOD OF COMPLETION

LIQUIDATED DAMACES

PERIOD OF RUNNING BILL

RETENTION MONEY/DEPOS IT

IMPORTANT SCHEDULES

01.01.2025

TENDER : 09.01 .2025 till 15:00 HRS

09.01.2025 at l6:00 HRS at RO,Kaushambi.

5000/- (FrvE THOUSAND RUPEES ONLY)

3 o/o ofaccepted value oftender

Within 5 days of issue of letter of intent/order

Within 10 days of issue of letter of intent/order

l5 days from the date of issue of letter of
Intent / order (lncluding holiday & Sunday)

Rs 5,000 per week, subject to a max.7 .5o/o

of the accepted Contract Sum.

Fortnightly

l0 % of Gross Value from Each running Bill

REFTIND OF RETENTION MONEY: refunded 14 days after giving in writing a

request after End of Defects Liability Period.

INCOME TAX DEDUCTION : At the Prevailing Rates from each bill

DEFECTS LIABILITY PERIOD : 12 months after completion of Works

PERIOD OF FINAL MEASUREMENT 3 weeks from completion/ date of submission of
Final Bill, whichever is later.

ROKAUS/P&E: TENDER/2024-251 0> Signature &Seal of the Contractor
e$q qrqta-q. o=Hr *-Enxrs. rys-{gq. aM-ata2o?, qrqq: osssl-zs2gso
Regional Office. Collectorate Compound, Manjhanpur"Kaushambi-21l2o?.Telephone: 05331-?32990

e-mair: rokaus@barodauprrb 
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SECTION - I

INVITATION TO TENDERERS
SECTION- I

1.1 Sealed tenders on item rate basis are invited in the form as prescribed by the
RECIONAL MANAGER, Baroda U. P. Bank. Regional Office Kaushambi-
212207

1.2 The work as detailed in this tender shall be executed and completed in all respects within
the stipulated period in accordance with the Tender Document, Bill of Quantities, Drawings
and Instructions, to the satisfaction of the Architects and the Employers.

1.3 The renderers is required to deposit Rs.5,000/- for RO KAUSHAMBI as EarnestMoney
along with the tender in the form of crossed Demand draftpayable at Kaushambi, in favor
of Baroda U.P. Bank. The eamest money will be refunded without any interest to the
unsuccessful tenderers.

1.4 Tenders filled in the prescribed form should reach the office of Regional Manager,
Baroda U. P. Bank, Collectorate Compound, Manjhanpur, Kaushambi - 212207 latest
by Date - 09.01 .2025 uptol5:00 hrs. in sealed covers and super scribed with the name of
the work and the tender No. They would be opened on the same day at 16:00 HRS. in the
presence of contractor/ authorized representative with Bank officers.

1.5 Rates must be quoted for complete work at site, inclusive of all costs, taxes, any other
charges etc. All charges like Sales tax, Works Contract tax, E.S.l charges etc... would be
borne by the contractor and Employer will not entertain any claim whatsoever in this
respect.

1.6 The tenders shall remain valid for acceptance by the Employer for a period of 3 months
from the date of opening thetenders.

1.7 The Security amount and The Retention Money will be refunded without any interest as per
the schedule mentioned.

1.8 The Defects liability period will be 12 months from the date of completion of Work. Any
defects found during this period in the various jobs executed by the contractor will have to
be rectified by him, without any extra charges. In case the Employer finds that the
contractor has not carried out the rectification, then he is at a liberty to get the same

RoKAUS/P&E : TE N DE R/2 024-2s I O L Signature &Seal of the Contractor
q,ffiq tr"r{Tfctq, 6&e *s-{gd, et{Irfr*zrezo7, *"rrE: os33r-a3asso
Regional Office, Collectorate Compo$nd, Manjhanpur,Xa$shambi-21z2$7,T€lephone: O5331-232990

TenderNo Name of Work Earnest
Money

Time
ofCompletion

ROKAUS/P&E:
TENDER/2024-251 o>

FURNISHING WORK OF
BARODA U.P BANK
REGIONAL OFFICE
KAUSHAMBI

5,000/- 15 days

e-rnail : rokaus@barodauprrb,co.in
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executed by another contractor and adjust the amount spend from the Security Deposit of
the main contractor.

1.9 The earnest money of the successful tenderers will be forfeited in the event of his refusal/
delay in starting the work. The decision of Regional Manager, Baroda U. P. Bank
Kaushambiwill be final.

1.10 Tender documents (complete) duly filled and signed by the tenderers shall be submitted
as the tender for the work.

l.ll The Baroda U. P. Bank and the Architects, M/s Vison Arch do not bind themselves to
accept the lowest or any tender, or to assign any reason thereof and also reserves the right
of accepting the whole or part of the tender. The tenderers in such an event will be bound to
perform the contract at the same rates as quoted in the tender for various works. Any item is
liable for alteration at the discretion of the Architect & the Employer, if required.

1.12 Canvassing in any form in connection with the tender is strictly prohibited and the
tenders submitted by the contractor who resorts to canvassing in any form will be liable
forrejection.

l.l3 The tendering firms, in case the tenderers is a partnership firm, shall submit thc tcndcr
signed by all the partners.

1.14 On acceptance of the Tender, the Contractor shall intimate the name of his accredited
representative who would be responsible for taking instructions from the architects and
carrying out the works.

1.15 The successful tenderers will extend full co-operation with other contractors appointed
by the employer, so that the work shall proceed smoothly. The main responsibility of the
overall completion ofthe work in time will lie with the Furnishing Contractor.

1.16 The successful tenderers will need to sign the agreement, three sets, on stamp paper of
Rs 100/- only. Tenderers failure to make such an agreement within the stipulated timeframe
will amount to non- acceptance on his part. In this case the Employer will have the right to
revoke the acceptance of tender without any further notice to the tenderers.

1.17 For calculation of L-1 tender rates of both furnishing and electrical work will be taken
together.

l.l8 Rate should be quoted inclusive of Freight Charges.

ROKAUS/P&E : TEN DE R/2O24-2s I o L- Signature &Seal of the Contractor
#eq q-rqtc-q, E-&e qgqE1, aM&*arzro7, {rrnv: oss31-43299o
Regional Crffice, Collectoraie Compound, Manjhanpur,Kaushambi-2'l2207,Telephonc: O5331-232990

e-mai I : rokau$@barodauprrb"co.in
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Terms and condition of tender:
) Rates should be quoted on the space provided in annexure attached onlv. No other

sheet/form should be used for quoting rates.

F Rates quoted only by bank's empanelled vendors will be consider/accepted.
) The competent authority (bank) does not bind themselves to accept the lowest or to give

any reasons for its decision of acceptance or rejection of tenders.

F Incomplete in any respect or conditional tender shall liable to be rejected.

Other conditions:
F The registration number of the firm along with GST no. allotted by the authorities must be

submitted.

(without which the vendor's bid would become invalid and shall be liable to reject)

F Conditional tenders will not be accepted on any ground and will be rejectet.

F Any deviation of the conditions given by the purchaser will not be accepted and bid will be

rejected without assigning any reasons.

> If any clarification is required the same should be obtained before submitting the bid.

terms and condition.
> BUPB reserve the right to accept or reject any bid whole or in parts without assigning any

reason thereof.

) Bank's decision will be final and no correspondence will be entertained in this regard.

F In case of delays in submission/non submission of bids ,Bank will not assume any

responsibility.
} Bank may reject any or all quotations without assigning any reason.

rejected straight away.

ROKAUS/P&E: TENDER/2O24-251 0L Signature &Seal of the Contractor
ffiq q-rrrt-m-q. ffi-&e *-ql-s-s. q-fl-{gc. offi-ztezo7, qvqlq; osgsl-zszggo
Regiofial Oftice, Collectorate Compound, Manjhanpur,Kaushambi-2'l2207.Teleph6ne: 05331-33?g9O

"rnafti rokaus@barodauprrb,co.tn 

k, W 
V n

\./



2.1

2.2

SECTION-II

INSTRUCTIONS TO TENDERERS

The tenderers are advised to visit and inspect the site at their own cost and
responsibility and to secure all necessary information which may be required for
completing the tender. Ignorance of site conditions or local information shall not be
considered as an excuse for non- performance of the contract or any increase in the
rates quoted by them.

The tenderers shall examine carefully all the tender documents consisting of:

- Invitation to Tenderers
- Instructions to Tenderers
- Ceneral and Special Conditions of Contract
- Bill ofQuantities
- Set of Drawings

All of the above shall form Part of the agreement.

Time is the essence of contract and the tenderers are required to complete the works in
all respects to the satisfaction of the Architect & the Employer within the stipulated
time.

The tender should contain the rates & the amount (both in figures and words), in the
prescribed column of the BOQ. All the items should be totalled up in the end. All
corrections should be duly attested by the tenderers. In case of any discrepancy
between rates and amounts, the lower value will be taken for finalizing of the tender
amount.

It shall be clearly understood that the rates quoted in the tender are to be, for complete
work at site, as per the instructions to Tenderers, Conditions of Contracts,
Specifications and Drawings and also for all such works as become necessary for
proper completion of works, although specific mention thereof may not have been
made in the specifications or drawings of tender documents. The rates shall be firm
and not subject to cost escalation on account of labor and material conditions or any
other reason whatsoever.

The tenderers shall use only the form issued with this tender to fill up the rates.

Everv page ofthe tender shall be signed on the left hand side bottom comer.

The Contract will be govemed by the Indian Contract Act, Indian Sale of Goods Act
and all other relevant Laws. All payments due to the contractor under the contract will
be made in Indian Rupees Currency.

2.3

2.4

2.5

2.6

2.7

2.8

ROKAUS/P&E: TENDER/2024-251 0L Signature &Seal of the Contractor
ffiq erqta-q. s-ffiu irrqrs-s, ,{s-cgs, oM&-zrazo7, q{qrq: osssl-as2sso
Regional Office, Co,llectorate Compound, Manjhanpur"Kaushambi-212207.Telephone: 05331-332990

6-rfl ai li rokaus@barodauprrb,co.in
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To,

Regional Manager
Baroda U.P. Bank
RegionalOffice
Kaushambi - 212207

Date:

SECTION_III
FORWARDING LETTER

FROM

Ref : TenderNo. ROKAUS/P&E: TENDER/2024-251

Dear Sir.

With reference to the tender invited by you, I/we hereby offer to perform, provide, execute and
complete the works in conformity with conditions of contract, drawings and specifications for the
respective items of schedule of quantities attached here to.

I/we have satisfied ourselves as to the location and prevailing conditions of the site, and have read
carefully the Articles of Agreement, Conditions of Contract, Specifications, General and Special
Conditions, Technical Specifications, etc. I/we understand that the works are to be completed within

days from the date of issue of letter of Intent/ Order and fully understand that
time will be the essence of the contract.

I/weencloseademanddraftforRegionaloffice,drawnon-,payableat
Kaushambi, in favor of Baroda U. P. Bank as Earnest Money una frf fV ,na"^turO tf',at this amount
will not bear any interest.

I/we agree to keep the offer open for 90 days from the date ofopening the tender.
Should this tender be accepted in whole or part, I/we hereby agree to abide by and fulfill all the terms

and conditions annexed here to.

All the terms and conditions of tender have been fully read by me/us. l/we accept the same and
sign here under in token oftheir acceptance.

We further enclose the following documents:-

i) Partnership deed, Article of Association and Power of Attorney, as applicable. We agree
that no change will be made in these documents without prior approval of Baroda U. P.
Bank

iD Tender document duly signed.
iii) Details of my firm
iv) Latest ITCC

Name of Partners/ Directors Yours Faithfully

Signature of Tenderers with Official
Stamp.

ROKAUS/P&E: TENDER/2O24-251 b > Signature &Seal of the Contractor
ffiq qrclaq. s-d"r*? ryrqrc-s, T-sqgy. effi-ztezo7, {rwq: osasl-zszsso
Regional Oftice, Colleclorale Compound, Manjhanpur,Kaushambi-2122o7.Telephone: 05331-?32990

e-mall i rokaus@barodauprrb.co.in
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ROKAUS/P&E: TENDER/2O24-251 O L Signature &Seal of the Contractor
ai*q e'mkq. 6-ffie 6-rqrs-€, r{s-Egq, 6t{rifr-2122or, ryrryq: osgsl-zs2sgo
Regional Office, Collectoraie Compound, Manihafipur,Kaushambi-21z2o7.Telephone: 05331-232$90

SECTION _IV
GENERAL CONDITIONS OF CONTRACT

4,1 DEFINATIONS

In this contract, the following words and expression shall have the meaning thereby
assigned to them unless the contract ascribed a different meaning

a) Employer means Baroda U.P. Bank and includes their authorized
representatives to deal with any matter on their behalf.

b) Employer-in-charge means the person appointed by the Employer and
notified to the Contractor to be in charge of the project.

c) Clerk of Works means any Engineer appointed by the Employer to perform
the duties of Resident Engineer, limited to Supervision of Work and notified to
the Contractor to be in charge of theproject

d) Architects mean the Architects Empanelled by Baroda U.P. Bank to give
consultancy

a) Contractor means the individual, firm or Company with whom the contract is
entered into and includes the heirs, executors, or successors.

b) The expression Contract means the document forming the Tender and
acceptance thereof and included all the sections of the tender including BOQ
and set of drawings.

c) Tender means the ofler made by an individual or firm or company for
execution ofthe works.

d) Acceptance of Tender means the letter from the Employer communicating to
the tenderer the acceptance ofthis tender and include the advance acceptance
of his tender.

e) Drawings means the drawings referred to in the tender documents including
any modifications of such drawings approved in writing by the Architect or his
representative and such other drawings as are made from time to time and
furnished by the contractor and approved by the Architect.

0 Site means the actual place as described in the tender at which the execution of
works is to be done with the surrounding areas.

e-mall : rokau$@barodauprrb,co,in *{rov 0/



A Week shall mean 7 days without regard to the number of Hours
worked in a day in that week.

Specifications means standard specifications for works and
materials brought out in the tender, and added to or superseded by
special specifications. In absence of any specifications for any item
of work the relevant specifications in CPWD or IBA works
Manual shall be followed and work be executed accordingly.

4.2.I EXTENT OF CONTRACT
The contractor shall supply at his own cost all the materials like ladders,
scaffoldings, temporary works that may be required for the proper
execution of the works, whether original, altered or substituted works. The
contractor shall also supply survey instruments and other materials
necessary for purpose of setting out of works and assisting to the
measurements or examination at any time.

The contractor shall also provide a sufficient portion of fencing and lights
required to protect the public from accidents and shall be bound to bear
any expenses of defense brought by any person for injury sustained
owning to neglect of the above precautions, and to pay any damages and
costs which may be awarded in any such suit, action or proceedings to any
such person. In no case the Employer shall be a party to any such claim
and the Contractor shall indemnify the Employer against any claim for any
person on this account.

4.2.2 Sufficiency of Tender

g)

h)

The Contractor shall be deemed to have
as to the correctness and sufficiency of
prices for the work which shall cover all
and all matters and things necessary
maintenance of the work.

satisfied himself before tendering
his tender for the works and his
his obligations under the Contract
for the proper completion and

4.2.3 Sub- Letting of Contract

The contractor shall not assign the contract or any part thereofto any other
party without the prior written consent of the Employer.

4.2.4 Power to make alterations

Architect shall have the powers to make any alterations or additions to the
stipulated specifications, drawings, designs and instructions that he may
feel necessary or advisable during the progress of the work. The contractor
shall have no claim for compensation on account of such alterations or
additions. The contractor shall be bound to carry out the work in
accordance with any instructions which may be given to him in writing
signed by the Architect and such alterations shall not in validate the

ROKAUS/P&E: TENDER/2O24-251 O Z Signature &Seal of the Contractorffiq *-rqta-q, s-&e sqr€-s, ss-{gs. oM-zre2o7, qrqrs; osssl-zs2sgo
Regional Office, Collectorate Compound, Manjhanpur,Kaushambi-21220?,Telephone: 05331-232$90

e-mai I : rokaus@barodauprrb,co.in
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Contract, and any additional work which the Contractor may be directed to
do in the manner above specified as part of the work shall be carried out
by the contractor.
The time for completion and Costs of such additional works shall be
extended in proportion to the original contract. The certificate of the
Architect shall be conclusive as to such proportions.

4.2.5 Works subject to approval of Architect

All works to be executed under the contract shall be subject to approval of
the Architect who shall be entitled to direct at what points and in what
manner they are to be commenced.

4.2.6 Urgent repairs and Urgent Works

If by any reason, during the execution of the work or during the defects
liability period, any works or repair become urgently necessary and the
Contractor is unable/unwilling to do such work immediately, then the
Employer may get the same done on their own and deduct the cost thus
incurred from the funds due to the contractor.

4.2.7 Clearance of Site

The Contractor shall have to remove all Malba from site of work, dirt and
dust, etc. before handing over the works to the Employer. The works shall
not be treated as complete in all respects unless these requirements are
fulfilled.

In the event the Contractor failing to do so the architect and the employer
shall have the right to get the site cleared at the contractors risk and cost.

.4.2.8 Protection of Trees and Shrubs

Trees and Shrubs designated by the Architect shall be protected from
damage during course of the work and the earth level shall not be
changed within three feet of such trees.

ARCHITECTS STATUS AND DECISIONS

a) The Architect shall have General supervision & direction of
Works. He has authority on behalf of the Employer to stop the
work whenever such stoppage may be necessary to ensure proper
execution of the works. The Architect shall be the interpreter of the
conditions of Contract and the judge of its performance.

b) The Architect within reasonable time make decisions of all claims
of the contractor and all other matters related to the execution and
progress of work.

ROKAUS/P&E: TENDER/2O24-251 OZ Signature &Seal of the Contractor
ffiq er*rf({-q. qr&e dg-;rgq, aM-ztezoz, q{r{rq: os3sl-2s2soo
Regionar office. corie€torate compoullffiH::.ff:::fl;rr rror.r"renhonT 05331 -23?ee0
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The decision of the Architect with respect to all or any of the
following matters shallbe final :

l. Variation/Modification of the Design
2. Quality and Quantities of Works Executed
3. Discrepancies in the drawings and Specifications
4. Opening up for inspection of any work covered up.
5. Amending of any defects occurring under Defects Liability Period

c) The Contractor shall on the report of the Architect immediately
dismiss from the works within 24 hrs any person employed
thereof by him who may in the opinion of the Architect/
Employer be incompetent/ misconducts himsel f.

4.4 DIRECTIONS REGARDING DRAWINGS & DESIGN

a) After signing the Contract, the Contractor will be given three sets
of drawings free of charge. Additional copies if required would be
made at his own costs. One set of the drawings shall be kept at the
site by the contractor and available to Architect/ his representative
at all times.

b) Further drawings and Instructions including revisions, as the
Architect may fumish to the contractor shall form part of this
contract.

c) Only figured dimensions and detailed drawings shall be followed.
The Contractor shall verify all dimensions in the field before any
work is commenced and obtain instructions of the Architect in case

ofany discrepancy.

4.4.2 Action where no specifications

In case of any work for which there are no specifications in the contract,
such works shall be carried out in accordance with the directions of the
Architect.

DIRECTIONS FOR EXECUTION OF WORKS

4.5.1 Setting Out
The Contractor shall be responsible for the true and proper setting out of
works. If at any time during the progress of the work any error shall
appear in any part of the work, the Contractor shall rectifu the emors. The
checking of any setting out by the Employer/ Architect shall not in any
way relieve the contractor of his responsibility for the correctness thereof.

4.5.2 Engagement of labor

ROKAUS/P&E : TEN DE R/2 O24-2s I O 2 Signature &Seal of the Contractor

4.5
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The Contractor shall employ labor in sufficient numbers to maintain the
required rate of progress and Quality of work. No child labor will be
employed by the Contractor.

The contractor shall comply with all the provisions of Minimum wages
Acts, Industrial Disputes Acts, ESI Acts.

The Contractor shall indemnifl, the Employer against any payment to be
made under and for observance of the Regulations aforesaid without
prejudice to his right to claim Indemnity from his sub- contractors.

The contractor shall provide at his own cost for the protection of the works
and for the Safety of those employed on works or the Public.

4.5.3 Water and Power Requirements

All arrangements for water and Power required shall be made by the
Contractor at his own costs and nothing extra on this account shall be paid
to him. Similarly filtered water required lor drinking purposes for the
laborers shall also be arranged by the Contractor at his own cost.

The contractor shall make necessary arrangements for procuring petrol/
diesel for machinery or for Power generation to ensure uniform progress
of work in the event of Powerfailure.

No extension of time of completion of the contract shall be allowed on
account of Power failure.

4.5.4 Disruption of Progress

The Contractor shall give written notice to the Architect whenever
progress of work likely to be delayed. The notice shall include details of
the drawings or order required and of why and when it is required and of
any delay likely to be suffered if it is late.

If for any reason, within reasonable time, the Architect is unable to give
directions, and the work suffers, then the Architect shall take such delay
into account in determining any extension of time to which the Contractor
is entitled.

4.5.5 Rectification of Defects

If it appears to the Architect that any work has been executed with
imperfect workmanship or inferior material, then the Contractor shall
rectifr/reconstruct the part so specified.

4.5.6 Samples

ROKAUS/P&E: TENDER/2O24-251 0L Signature &Seal of the Contractor
effiq e-rqta-q, m-dd qg-igy. aMfr-zre2or. qrqrs: osgsl-zs2sgo
Regional Office. Collectorale Compound, Manjhanpur,Kaushambi-21120?.Telephone: 05331-232990

e-mail : rokaus@barodauprrb,co,in {w u, b,/



Samples
approval
Contract.
The costs for preparing samples will be borne by the contractor.

4.5.7 Inspection of Works

All works in execution stage or executed shall be open to inspection and
supervision of the Architect/his representatives. During the Visit of the
Architect, the Contractor or his representative should be available onsite.

4.5.8 Preparation of Program Schedule

The contractor, in consultation with the Architect shall prepare a program
schedule of the various activities, before commencing of the works.

4.5.9 Extension of Time for Completion

If the contractor shall desire an extension of the time for completion of the
work, on his having been unavoidably hindered in its execution or on any
other ground, he shall apply in writing to the Architect within 3 days of
occurrence ofsuch hindrance and the extension he so desires.

The Architect, in consultation with the Employer shall, if in his opinion
will authorize such extension of time as may be proper.

4.5.10 Liquidated Damages for Delay

The time and Date stipulated in the contract for the completion of the work
shall be deemed to be the essence of the contract. If the contractor fails to
carry out the works within the stipulated time or the extended time if
given, then he shallpay to BARODA U.P. BANK a sum of Rs. 5,000/- per
week as Liquidated damages, for the period the works remain unfinished.
The total amount of such a penalty shall not exceed 7.5o/o of the total
Contract Price.

4.5.11 Defects Liabiliff Period

The Contractor shall be responsible to make good and remedy at his own
expense within such period as may be stipulated by the Employer any
defects which may develop or may be noticed before the end of 12 months
from the Certified Completion date and intimation of which has been send
to the contractor within 7 days of the expiry of the said period.

If the Contractor, while rectifying the above defects, damages any other
area of the site, will make good the related defects also at his own
expense. In case he does not do so then the same would be got done by the
Employer and expenses would be deducted from the amount due to the
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contractor.

4,6 MEASUREMENTS AND PAYMENTS

4.6.1 A bill supported with measurement details shall be submitted by the
contractor fortnightly to the Architect for all works executed and the
Architect or his Representative shall verify the requisite measurements.
All bills shall be submitted in Triplicates.

All such intermediate payments to the contractor shall be regarded as
payments by way of advance against the final payment and not as

payments for works actually done and completed and shall not preclude
the requiring of bad and imperfect work to be rectified or considered as an
admission of due performance ofthe contract.

Income tax deductions will be made as per the prevailing rates from the
cclntractor's on accountbills.

4.6.2 Final Bill
Final bill supported with consolidated measurements of the full work
executed shall be submitted by the contractor, the same will be verified by
the Architect within Three weeks of Completion of Works.

After Verification, the Architect will give seven days' notice to the
Contractor to Countersign the bill as a token of acceptance or intimate in
writing his intention to dispute. If the Contractor fails to take appropriate
action within the prescribed period as above, then the bill finalized by the
Architect shall be final and binding on the Contractor.

4.6.3 Claim for Interest

No Claim for interest will be entertained by the Employer, with respect to
any money balances as lying with the Employer.

4.6.4 Rates for Extra, Additional, Altered or Substituted works.

The rates for additional, altered or substituted work shall be worked out in
accordance with the following provisions, in their respective order.

i) If rates for similar works are directly available in the Contract for
the work, the contractor is bound to carry out at the same rates as

available in the contract.
ii) If rates are not directly available in the contract, then they will be

derived from the rates for a similar class of works as are specified
in the contract.

iii) If the rates cannot be determined, then the Contractor shall submit
a detajled cost analysis as per market rates for same." The Architect
will settle such claims.
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4.7 GUARANTEES

4.7.1 Quality of Work

The Contractor shall guarantee that the materials and workmanship are the
best of their respective kinds for the service intended and that all items of
work will be free from all inherent defects in workmanship and materials.
He shall also guarantee that the works will not fail in any respect due to
quality of materials, workmanship and method of construction.

The Specifications assume a proper degree of Skill on the part of the
Contractor and Workmen Employed. The Contractor shall consult the
Architect, whenever in his judgment variation in the methods of
Construction or in the quality of material would be beneficial or necessary
to fulfill the guarantee called for. Such variations may be made by the
Contractor, only when authorized by the Architect.

4.7 .2 Cost of Execution of work or repair etc.

All works of repair shall be carried out by the contractor at his own
expense if the necessity thereof shall in the opinion of the Architect be due
to the use of materials or workmanship not in accordance with the contract
or on account of neglect or failure on the part of the contractor to comply
with any obligation expressed or implied on the contractor's part under the
contract.

4.7.3 Remedy on Contractor's failure to carry out the works required.

If the contractor shall fail to do any such work as the aforesaid required by
the Architect. The Employer shall be entitled to carry out such works at
the contractor's own cost and recover the same from any money that may
become due to the contractor.

4.7.4 Contract Valid during Guarantee Period

This contract shall remain valid and in force until the expiry of Guarantee Period.

4.8 RESCINDING/TERMINATECONTRACT

4.8.1 In any case under any clause of this contract, the contractor has rendered
himself liable to pay compensation amounting to whole of his retention
deposit in hands of Employer, the Architect in consultation with the
Employer, on his behalf shall have power to adopt any of the following
courses-

a) To rescind the contract (of which rescission notice in writing to the
contractor shall be conclusive evidence)

b) To employ a contractor paid by the Employer and to supply
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materials to carry out the work or any part of the work, debiting the
contractor with the cost of the labor and the price of thematerials.

c) To measure up the work of the contractor and to take such part of
the work of the contractor as shall be unexecuted out of his hands
and to give it to another contractor to complete. ln this case any
expense which may incur in excess of the sum which would have
been paid to the original contractor, if the whole work had been
executed by him, shall be bome and paid by the original contractor
and may be deducted from any money due to him by the Employer.

In the event of any of the above courses being adopted by the
Architect, the Contractor will have no claim to compensation to any
loss sustaincd bv him.

4.8.2 Termination of the Contract

If at any time after the commencement of the work the Employer for
any reason whatsoever not require the whole or part thereof as specified
in the tender to be carried out, Architect shall give notice in writing of
the fact to the Contractor who shall have no claim to any payment or
compensation whatsoever on account of any profit or advantage which
would have derived from the execution ofthe work.

4.8.3 Jurisdiction

The contractor shall conform to the provisions of any Govt. Acts and
regulations of Local Authorities. Contractor would pay all charges and
fees for towards Stacking, etc. The Contractor shall keep the Employer
indemnified against all penalties and liabilities incurred in connection with
the said contract.
The contract will be governed by the Indian Contract Act, Indian Sales

Act and all other relevant laws.

4.8.5 Arbitration
All disputes related to the said contract shall be referred to the arbitration of the person
appointed by the Employer. All rules will be subject to Arbitration Act 1940, or any
statutory modification or re- enactment thereof.

It is a term of the contract that if the Contractor does not make any demand for
arbitration in writing within 30 days of receiving the intimation from the Employer
that bill has been certifled for Payment, the claim of the contractor will deemed to
have been waived absolutely bared and the Employer shall be discharged and
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released of all liabilities under the contract.

4.8.6. Discretion
Bank can at any time cancel/alter/modify the terms and conditions mentioned herein
before signing the contract. All conditions are at sole discretion ofthe bank.

SECTION _V
FORM OF AGREEMENT

This agreement made at......day of...............2025 ..... between Baroda U.P. Bank,
Regional Office, Kausharnbi (hereinafter referred to as the Ernpkryer which expression shall
include their heirs, executors, administrators and assigns) of the one part
and... .of or whose registered office is
situated at
(herein after referred to as Executors which expression shall include their heirs, executors,
administrators and assigns) of the other part.

WHEREAS the Employer is desirous
of.. .. ... . ..

(herein after called "the work") at.. .. . ..

;;,.,iul;;;; ;;;il;;;;;;;; ;;;6;;;;;; 
' andhas caused drawings and BoQ specincations

and whereas the contractor supplied the employer with a fully priced copy of the said bills of quantities
(which copy herein after referred to as "the contract bills") and whereas the said drawings and
Specifications and the Price Schedule of Quantities have been signed by both the parties and the contractor
has agreed to execute upon.

NOW IT IS HEREBY AGREED AS FOLLOWS

In consideration of the said contract, payments to be made to the contractor as hereinafter provided he
shall upon and subject to the said conditions execute and complete the works shown upon the said
drawings and such further detailed drawings as may be furnished to him by the said Architects and
described in the specifications and the said Priced Schedule of Quantities.

The Employer shall pay the Contractor such sums as shall become payable hereunder at the times and
in the manner specified in the said conditions.

The said Contract comprises the building above mentioned and all subsidiary works connected there
within the same site as may be ordered to be done from time to time by the said Architects even,
though such works may not be shown on the Drawings or described in the said Specifications or the
Priced Schedule of Quantities.

The Employer through the Architect reserves to himself the right of altering the drawings and nature
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of the work and adding to or omitting any items of work or of having portions of the same carried out
otherwise and such alterations shall be carried out without prejudice to this contract.

The Employer in consultation with the Architect reserves the right to exercise control on quality of
work, check the measurements, approval of rates of extra or substituted items. The decision of the
Architect shall be final and binding in this regard.

The following documents shall be deemed to form and construed as part of this agreement along with
the amendments, negotiated and confirmed in various subsequent letters exchanged as mentioned
herein after and parties here to will respectively abide by and submit themselves to the Conditions
and Stipulations and perform the agreement on their parts respectively in such conditions contained

a) Notice inviting Tender
b) lnstructions to Tenderers
c) General Conditions of Contract
d,; Special Conditions of Contract
e) Technical Specifications

0 Schedule of Quantities
g) Employers letter dated. to the Contractor awarding the

Contractor awarding the Contract
h) Contractors letter dated .....to the Employer in acceptance of

the award of Contract

2. All dispute arising out of or in any way connected with the agreement
shall be deemed to have arisen at Kaushambi, the Court in Kaushambi
shallhave jurisdiction to determine the same.

Witness SIGNED BY THE SAID EMPLOYER

Witness SIGNED BY THE SAID CONTRACTOR
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SECTION-VI

SPECIAL CONDITIONS OF CONTRACT

Insurance for Works
The contractor before commencing on execution, without limiting his obligation shall
insure the works against all acts of God, at his own costs and keep them insured till
the completion of the project, in the joint names of the Employer and the contractor,
for the full amount ofthe Contract.

The Contractor shall deposit the policy and receipt for the premiums with the
Employer within 7 days from the date of signing of the contract. ln case the
Contractor fails to do so, and then the Employer can make the required Policy and
deduct the amount from the Contractors amount due.

Insurance in respect to damage to persons and property

The contractor shall be responsible for all injury to persons, animals or things and for
all structural and decorative damage to property which may arise from the operation
or neglect of himself or any other person employed by him.

The clause shall be held to include any damage to buildings whether immediately
adjacent or otherwise. The Contractor shall indemni$, the Employer and hold him
harmless in respect of all and any expenses arising from any such injury or damage to
persons or property.

The Contractor shall reinstate all damages of every sort mentioned, due to his
contract work to the property of third parties.

The Employer shall be at liberty and is empowered to deduct the amount of any
damage or compensation levied on him due to the negligence ofthe Contractor.

Such insurance will not limit or bar the liability and obligation of the contractor to
deliver the works to the Employer complete in all respects as per the contract. In case

of loss or damage, the money payable under any insurance shall be received and
retained by the Employer until the works are finally complete and such money shall
then be credited to the Contractor in final settlement of accounts.
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Dated i 30-12-2024

Schedule of Quantity Tender for furnishing work of Baroda U.P. Bank Regional Office

Distt- & R.O. Kaushambi

S.No. Items of work Qty Unit Rate Amount.(Rs.)

l. Low ht. Counter 2'-6" Wide Made out of

19mm thick Board with drawer unit and Front side

l2mmthick Etching Glass supported with teak

Wood Or Aluminium member with 1.Omm thick

Laminate on the top & drawer unit shall be

P5+rovided on one side while with space for CPU

By its side. Pull out tray on slide shall be

Provided on each counter for keeping keyboard.

All the exposed edges shall have 6 mm th. TW

Lapping duly polished. Inside surface shall be

Enamel painted two coats over primer coats. It

Shall be locks & handles etc. Provision for wire

Management shall be made. Complete work as

Per Branch Manager/Architect Satisfaction. 68.00 Rft.

P/F of R.M. &D.R.M.Cabin Full Height& Low Ht.(4'-6"High)

Partly Glazed Laminated portion in Chief Manager Cabin

The under framing shall be of 2"x2" sal wood

(Anti termite Treatment) for under framing at

A max. Distance of 2' ineach direction. 6mm th.

Waterproof ply shall be fixed on two side and

lmm the laminated shall be pasted over it with B

Chemical adhesive. Provision shall be made for

Passage of electric I data cable and switch board.

T.W molding melamine polished shall be fixed

2.
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J.

Wherever necessary. Bottom 4" width shall

Have skirting upper 1'-6" height shall have

5mm th. Plane glass.

P/F of Low Ht. (4'-6" High) Laminated portion

For UPS Space The under framing shall be of

2"x2"sal wood (Anti termite Treatment) for

Under framing at a max. distance of 2' in each

Direction. 6mm th. Waterproofply shall be

Fixed on two side and 1 mm the laminated shall

Be pasted over it with chemical adhesive.

P/F Low ht. partition Wicket gate &Pantry Area

5' ht. partition &Full Height Partition With Door

Exi. Rest ArealStore Specification as item No. 3.

Providing and fixing in position double leaf

Powder coated Aluminium Entrance Door

Made of 14 guage thick sheet. All member

Shall be of 4"x7-314" section and bottom

Rail shall be of 5"xl -314" section with 6mm

Thick clear sheet glass includktg 4" dia2.0

Nos handles 10" long 2.0 Nos, Tower bolts,

Floor spring 2.0 Nos lock etc. complete.

P/F Godrej Night latch.

P/F f Godrej mortic lock

P/F of Door closer I.S.I mark

Suggestion Box

Providing and fixing in position Notice boards

Of approximate size 3'-0" x2'-0" and 6" deep

Made out of l9mm thick ply with fully glazed

Shutter in front and soft board with felt cloth

Lining at the back inclusive of good approved

Quality lock to this shutter, hinges, fixtures,

Handle etc. and front laminate/painted complete

As directed by bank architect.

Providing and Fixing in position side units

Made out of l9mm board with 1.0 mm

Laminate with slidding hinged shutters

2

1055.00 sft.

75.00 sft.

54 .00 sft. ---------

148.00 Sft.

2.0 Nos.

2.0 No

4.0 No.

1.0 No.

No.

4.

5.

6.

7.

8.

9.

10.

1.0

11.
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(made out of l2mmthick ply with 1.0 mm

Thick laminate on it) complete with handles

Etc. Size 4'-0" xl'-6" x2'-6" 6.0 No.

12. Providing and fixing Column/Wall paneling

Paneling all specification as per item no. 3 2186.00 Sft.

13. Electric Meter Box (8'-0"x4'-0")
in side should be 12mm bison board

all specification as item No.3 32.00 sft

Note:- All Glass Etching &Bank Logo all Suitable Place

Total Rs.

GST I8OI,

For: VISION ARCH

Date-30-12-2024

Place-Varanasi
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